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NIT No:52.W/17/21/1/SR-RDM/2025-PMD Date:23/06/2025

Instructions for Online Bid Submission
E-Request for Proposal
Notice Inviting Tender for “ Construction of Compound Wall (Balance Work) and other
works in ESI Dispensary Premises Ramagundam, Telangana during 2025-26"

1. INTRODUCTION

1.1 The Employees’ State Insurance Corporation (ESIC) is an autonomous body under the
aegis of the Ministry of Labour and Employment, Government of India. The main
objective of the organization is to provide certain benefits to organized sector
employees in case of sickness, maternity and ‘employment injury’ and to make
provision for certain social benefits etc.

1.2 ESICis inviting online bids through two-bid system.

1.3 The tender documents are available on website
https://eprocure.gov.in/eprocure/app and the same can be downloaded as per
the schedule given in the CRITICAL DATE SHEET.

1.4 Bidders/Contractors are advised to follow the instructions provided in the
‘Instructions to the Contractors/Tenderers for the e-submission of the bids online
through the Central Public Procurement Portal for e-Procurement at
https://eprocure.gov.in/eprocure/app. Bid documents may be scanned with 100
dpi with black and white option which helps in reducing size of the scanned
document.

1.5 Bidders, who have downloaded the tender from Central Public Procurement Portal
(CPPP) website https://eprocure.gov.in/eprocure/app, shall not modify the
tender form including downloaded price bid template in any manner. In case the
same is found to be tampered with / modified in any manner, tender will be
completely rejected and EMD shall be forfeited and the bidder is liable to be banned
from doing business with ESIC.

1.6 ESIC reserves the right to reject any or all tenders or cancel/withdraw the request

inviting proposal without assigning any reason whatsoever and in such case no intending

bidder shall have any claim arising out of such action.

1.7 Further clarifications, if any can be obtained from Regional Office, ESI Corporation,
Hyderabad, Telangana.

Sd/-
Regional Director
Employees’ State Insurance Corporation,
Regional Office, Telangana
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INDICATIVE CRITICAL DATE SHEET

Date of Publishing 23/06/2025,11.00 AM

Bid Document Download Starts

23/06/2025,11.00 AM

Bid Submission Starts

23/06/2025,11.00 AM

Date of Pre Bid Conference

30/06/2025,11.00 AM

Bid Submission Ends

07/07/2025,11.00 AM

Technical Bid Opening Date

08/07/2025,11.00 AM

Financial Bid Opening Date mail/phone for the technically

Will be intimated later through

qualified bidders

2.1 The amount of Earnest Money Deposit (EMD) of Rs.73,903-00 which shall be in the

2.2

form of Insurance Surety Bonds/ Account Payee Demand Draft/ Fixed Deposit Receipt.
Banker’s Cheque or Bank Guarantee(including e-Bank Guarantee) from any of the
Commercial Banks or payment online in an acceptable form in favor of “ ESI Fund A/C
No. 1” payable at Hyderabad.

Exemption of EMD is allowed for Micro and Small Enterprises(MSEs) as
defined in MSE Procurement Policy issued by Department of Micro, Small and Medium
Enterprises(MSME) or are registered with the Central Purchase Organization or the
concerned Ministry or Department or Start-ups as recognized by Department of
Industrial Policy and Promotion(DIPP).

ESIC will refund the EMD to all the unsuccessful applicants. No interest shall be
payable on the EMD amount.

2.3 ESIC reserves the right to forfeit the Earnest Money Deposit if the applicant fails or

refuses to accept the offer from ESIC. ESIC may also decide to debar the said applicant
from future assignments.
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Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP

Portal, using valid Digital Signature Certificates. The instructions given below are meant to
assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained
at: https://eprocure.gov.in/eprocure/app .

REGISTRATION

1.

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the
link “Online bidder Enrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudra etc.), with their
profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1.

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced
search for tenders, wherein the bidders may combine a number of search parameters
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to
search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download
the required documents/ tender schedules. These tenders can be moved to the
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respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the
bidders through SMS / e-mail in case there is any corrigendum issued to the tender
document.

3. The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS
1. Bidder should take into account any corrigendum(s) published on the tender document

before submitting their bids.

2. Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF / XLS / RAR /
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white
option which helps in reducing size of the scanned document.

4. To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents. These documents may
be directly submitted from the “My Space” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS
1. Bidder should log into the site well in advance for bid submission so that they can upload

the bid in time i.e. on or before the bid submission time. Bidder will be responsible for
any delay due to other issues.

2. The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3. Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument / scan copy.

4. Bidder should prepare the EMD as per the instructions specified in the tender document.
The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during bid submission
time. Otherwise the uploaded bid will be rejected

5. Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given as
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a standard BOQ format with the tender document, then the same is to be downloaded
and to be filled by all the bidders. Bidders are required to download the BOQ file, open it
and complete the white colored (unprotected) cells with their respective financial
quotes and other details (such as name of the bidder). No other cells should be changed.
Once the details have been completed, the bidder should save it and submit it online,
without changing the filename. If the BOQ file is found to be modified by the bidder, the
bid will be rejected.

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

7. All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done. Any bid
document that is uploaded to the server is subjected to symmetric encryption using a
system  generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid openers public keys. Overall, the uploaded tender
documents become readable only after the tender opening bythe authorized bidopeners.

8. The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

9. Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

10. The bid summary has to be printed and kept as an acknowledgement of the submission
of the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

ASSISTANCE TO BIDDERS

Pre Bid Meeting: A pre bid meeting will be held on 30/06/2025 at 11.00 AM at Regional
Office, ESI Corporation Hyderabad to clarify issues connected with the tender. Interested
bidders are invited to attend.

Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is
0120-4200 462, 0120-4001 002, 0120-4001 005, 0120-6277 787. Email Support: Technical -
support-eproc@nic.in, Policy Related - cppp-doe@nic.in
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R EMPLOYEES’ STATE INSURANCE CORPORATION
EsSIC (Ministry of Labour & Employment, Govt. of India)
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Phone:040-23232356/57/58/59

Email: rd-telangana@esic.nic.in

Website : www.esic.nic.in/www.esic.in

NIT No:52.W/17/21/1/SR-RDM/2025-PMD Date:23/06/2025

PRESS NOTICE

The Regional Director, ESI Corporation, Regional Office, Telangana invites online
Percentage Rate bids in two bid system through e-tendering mode from enlisted and
eligible contractor/firm of CPWD/State PWD/MES/Railways/BSNL or the departments of
state government dealing with buildings and Roads with appropriate class and category as
detailed below:

Name of work:“ Construction of Compound Wall (Balance Work) and other works in ESI
Dispensary Premises Ramagundam, Telangana during 2025-26"

Estimated Cost Put to Tender : Rs.36,95,136-00

Period of completion : 4 Months

The bid forms and other details can be obtained from the website www.esic.nic.in/tenders or
https://eprocure.gov.in/eprocure/app. Further modification or change of dates, if any,
can be seen in the web site www.esic.nic.in/tenders.

Sd/-
Regional Director
Employees' State Insurance Corporation
Regional Office, Telangana
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EMPLOYEES’ STATE INSURANCE CORPORATION
(Ministry of Labour & Employment, Govt. of India)

Notice Inviting e-Tender

The Regional Director, ESI Corporation, Regional Office, Telangana invites online
Percentage Rate bids in two bid system through e-tendering mode from enlisted and
eligible contractor/firm of CPWD/State PWD/MES/Railways/BSNL or the departments of
state government dealing with buildings and Roads with appropriate class and category as

detailed below:
S. No. Description Details
1 NIT No. 52.w/17/21/1/SR-RDM/2025-PMD
2 Name of Work & Location “Construction of Compound Wall (Balance

Work) and other works in ESI Dispensary
Premises Ramagundam, Telangana during 2025-
26"

Original EMD

3 Estimated Cost Put to Bid (Incl Rs.36,95,136-00
Cost Index Wherever
Applicable)
4 Earnest Money Deposit (EMD) | The amount of Earnest Money Deposit (EMD) of
Rs.73,903-00 which shall be in the form of
Insurance Surety Bonds/ Account Payee
Demand Draft/ Fixed Deposit Receipt. Banker’s
Cheque or Bank Guarantee(including e-Bank
Guarantee) from any of the Commercial Banks
or payment online in an acceptable form in favor
of “ESI Fund A/C No. 1” payable at Hyderabad
5 Period of Completion 4 Months
6 Availability of E-Tender/Bid https://eprocure.gov.in/eprocure/app
document
7 Date and Time of opening of Will be intimated later through mail/phone for the
Financial Bids technically qualified bidders
8(a) | Submission of hard copies of The original EMD should be submitted in the

Construction Branch, 2" floor, Regional Office,
ESI Corporation, 5-9-23,Hill fort Road, Adarsh
Nagar, Hyderabad - 500063 up to 11.00 AM on
the date of opening of technical bids.
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8(b)

Experience, Certificates,
Registration certificate of
concerned organization,
Affidavit, Undertaking and other
Documents to Regional Office by
the Lowest Tenderer.

To be submitted during office hours within a week
from the date of opening of Financial Bid. In case
the last day happens to be closed holiday, these
documents shall be submitted on the next working
day.

Sd/-
Regional Director
Employees’ State Insurance Corporation
Regional Office, Telangana
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Information and instructions to Bidders

The percentage rate offers from intending and eligible bidders are invited under in the
prescribed forms and format through online mode only for “Construction of Compound Wall
(Balance Work) and other works in ESI Dispensary Premises Ramagundam, Telangana during
2025-26" as described under scope of services in the bid document.

1. The bidder must have Class -IIIB Digital Signature Certificate ( DSC ) having signing and
encryption facilities to participate in this e - tendering process and should get registered at
https://eprocure.gov.in/eprocure/app .

SL. | COMPONENT | ESTIMATED ELIGIBILITY
NO. OF WORK COST (Rs.)

Registered contractors of C.P.W.D.s /State
P.W.D.s./M.E.S./ Railways/BSNL Civil wing or any other
government body as Civil Contractor/Composite
Contractor

i.| Civil Works 36,95,136-00

Eligibility Criteria
(i) The bidder should have registration with CPWD/State PWD /MES/Railways/BSNL or
the departments of state government dealing with Buildings and Roads with
appropriate class and category in Civil/Composite Contractor.
The enlistment of the contractors should be valid on the last date of submission of bids.

(ii) The Bidder should have satisfactorily completed similar works during the last Seven
years ending previous day of last date of submission of tenders as below. For this
purpose, cost of work shall mean gross value of the completed work including cost of
material supplied by the Government/Client but excluding those supplied free of cost.
This should be certified by an officer not below the rank of Executive Engineer/Project
Manager or equivalent. :

Three similar completed works each costing not less than Rs.14,78,054-00
(40% of the estimated cost to put to tender)

OR
Two similar completed works each costing not less than Rs.22,17,082-00 (60%
of the estimated cost to put to tender)

OR

One similar completed work of aggregate cost not less than Rs.29,56,109-00
(80% of the estimated cost to put to tender)
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Similar work shall mean works of:

Similar nature of works means that the bidder should have completed the Building
Civil works including the plastering, Brickwork, RCC, Steel Reinforcement,
Waterproofing, whitewashing work, painting works to internal & external surfaces of
building, renovation work, Flooring work, water supply, sanitary installation &
drainage repair work, boundary wall repair or Special repair works including the
plastering, Brick work, RCC & Steel work, Renovation work to Building, boundary
wall repair work, waterproofing work, whitewash works, repair to water supply
line/sanitary installation/ sewer line & Electrical works( External & Internal) ,
Electrical Wiring/Rewiring, Electrical Installation, DB/Switches work etc in Central
Govt. offices/ State Govt. offices/ attached offices/ statutory bodies/ PSU
departments.

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum, calculated from the date of
completion to the previous day of last date of submission of bid.

(iii) The bidder should have had Average Annual Financial Turnover of
Rs.18,47,568-00 (50% of the estimated cost put to tender) on Civil works during the
last three consecutive years Balance sheets duly audited by Chartered Accountant.
Year in which no turnover is shown would also be considered for working out the
average.

(iv) The bidder should not have incurred any loss (profit after tax should be positive) in
more than two years during available last five consecutive balance sheets, duly certified
and audited by the Chartered Accountant.

(v) The bidder should have a solvency of Rs.14,78,054-00 (40% of the estimated cost to
put to tender certified by his Bankers.

(vi) The past experience in similar nature of work should be supported by certificates
issued by the client’s organization.

(vii) The tenderer must be registered with following statutory authorities and must also
furnish self attested copies ESI, EPF, GST and etc.

(viii) If no contractor is submitted ESIC registration certificate / EPFO registration
certificate, an affidavit in this matter to be enclosed / uploaded that firm has never been
employed 10 (incase of ESIC), 20 (incase of EPFO) people in last seven years in any
particular day and never been coverable under ESI Act / EPFO Act.
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1. The Earnest Money Deposit ( EMD ) for Rs.73,903-00 (Rupees Seventy three thousand nine
hundred and three only) should be paid in the form of Insurance Surety Bonds/ Account
Payee Demand Draft/ Fixed Deposit Receipt. Banker’s Cheque or Bank Guarantee(including
e-Bank Guarantee) from any of the Commercial Banks or payment online in an acceptable
form in favor of “ ESI Fund A/C No. 1” payable at Hyderabad. EMD of unsuccessful bidder
will be returned / refunded within one month after the award of the work to the successful
bidder.

2. The bidder need to submit along with all required and relevant documents related to works
experience, financial strength etc. as per the requirement of bid documents duly
authenticated / signed by the bidder. In complete bid is liable to be rejected.

3. Delayed / late submission of bids by any other mode other than online mode bids will not be
accepted and summarily rejected.

4. Conditional bid will not to be accepted and liable to the summarily rejected.

5. The intending bidders must read the terms and conditions of the bid document and satisfy
himself fully with regard to their eligibility vis — a - vis eligibility criteria as given in para - 3
of page No - 13 above and other pre - requirements before submitting the bids.

6. The tender for the work shall remain open for acceptance by ESI Corporation for a period 60
days from the date of opening of the Technical Bid.

7. ESI Corporation reserves the right to accept or reject any bid or annul the whole bidding
process without assigning any reason whatsoever.

8. The bid submitted shall become invalid if:

1. The bidder is found ineligible vis - a - vis eligibility criteria mentioned in para-3 of page
No - 13 above.
2. EMD of requisite amount and in the prescribed manner is not deposited by the bidder.

3. The bidder does not upload all the documents (including GST Registration) as
stipulated in the bid document including the EMD as listed in para-13 below.

4. Any discrepancy is noticed between the documents as uploaded at the time of
submission of bid (as uploaded online) and hard copies (submitted by the lowest
bidder physically in Regional Office, ESIC, Hyderabad).

9. The bidder must ensure to quote the percentage above or below or at par to two places of
decimal only both in figures as well as in words. The total amount of the offer corresponding
to the percentages quoted by the bidder shall also be mentioned both in words and figures.

10.Technical bid documents submitted by the eligible and intending bidders shall be opened
only for those bidders whose EMD and other required documents / certificates etc. are found
in order.

11.Financial bids submitted by the eligible and intending bidders shall be opened only for those
bidders who are found qualified based on technical bids. The financial bid shall be opened at
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the notified time, date and place in the presence of qualified bidders or their representatives,
if they wish to be present.

12.ESIC reserves the right to verify the particulars furnished by the bidder independently and if
any information furnished by the bidder is found incorrect at a later stage, the Agency shall
be liable to be debarred from tendering / taking up works in ESIC.

13.The list of documents to be scanned and uploaded within the period of bid submission :

i. Copy of EMD.
ii. Letter of Transmittal.
iii. Certificate of Work Experience as per Form - A.
iv. Copies of Completion certificate of Similar nature of Works which were

mentioned in the Form-A.

V. Certificate of Average Financial Turnover of Rs.18,47,568-00(50% of the
estimated cost to put to tender) from Chartered Accountant as per Form -B
Vi. Details of organizational structure of the bidder as per Form -D in case of firm(s)
Vii. Certificate of Registration for Goods and Service Tax (GST).
viii. PAN Card
ix. Valid ESIC Registration Certificate
X. Valid EPF Registration Certificate
xi. Copy of solvency of Rs.14,78,054-00 (40% of the estimated cost to put to tender)
certified by his banker.
xii. Valid Registration certificate of the firm/individual from CPWD/State

PWD /MES/Railways/BSNL or the departments of state government
dealing with buildings and roads with appropriate class and category
in civil.

xiil. If no contractor is submitted ESIC registration certificate / EPFO
registration certificate, an affidavit in this matter to be enclosed /
uploaded that firm has never been employed 10 (incase of ESIC), 20
(incase of EPFO) people in last seven years in any particular day and
never been coverable under ESI Act / EPFO Act.

xiv. Tender Acceptance letter (Form-E)

XV. Undertaking (Annexure-G)
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XVi.

14.

Certificate from Charted accountant in respect of Point No. iv of Page
No. 14

Financial Bid:

Financial bid must be submitted in online only. The financial bid of the
tenderers, whose technical bid is found to be suitable, will be opened in the  presence
of the tenderers, who desire to attend the opening of financial bid.

15.Pre-Bid Meeting: A Pre bid meeting shall be held on 30/06/2025 at 11.00 AM at

Construction Branch, Regional Office, ESI Corporation, Hyderabad, Telangana to clarify
issues connected with the tender. Interested bidders are invited to attend.

16. The interested bidders should submit the bids in Online mode only.

The bidders should submit all the required documents mentioned in S.No.13

above in online only at https://eprocure.gov.in/eprocure/app

Earnest Money Rs.73,903-00 in prescribed form is drawn in the favour of “ESI Fund A/C

No. 1” payable at Hydearabad shall be scanned and uploaded to the e-Tendering
website within the period of bid submission. The original EMD should be
submitted/deposited in the Regional office, Hyderabad within the period stipulated in
the tender.

Further, the bidders are advised to submit Original EMD at ESI Corporation, Regional
Office, Telangana Region in the following address:

Regional Director

Regional Office,

ESI Corporation,

5-9-23,Hill fort Road,

Adarsh Nagar, Hyderabad-500063

17.The site for the work can be seen on any working days during office hours by contacting

Branch Officer, Construction Branch, Employees’ State Insurance Corporation, Adarsh
Nagar, Hyderabad, Telangana .The tenderers are advised to inspect and examine the site
and its surroundings and satisfy themselves before submitting the tenders, the form and
nature of site, the means of access to the site. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on
any misunderstanding or otherwise shall be allowed.

18. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited

and the tenders submitted by the contractors who resort to canvassing will be liable to
rejection.
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19. The bid for the work shall remain open for acceptance for a period of 60 days from the
date of opening of technical bid. If any tenderer withdraws his tender before the said
period, or issue of letter of acceptance/Indent whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are not acceptable by the
ESIC and, shall be without prejudice to any other right or remedy, be at liberty to forfeit
50% of the said earnest money. Further, the bidders shall not be allowed to participate in
the rebidding process of the work.

20.Rights of Acceptance/ Rejection:

The & Regional Director, ESI Corporation, Regional Office, Telangana reserves the right
to reject all or any tender in whole, or in part, without assigning any reason thereof. The
competent authority on behalf of ESIC does not bind himself to accept the lowest or any
other tender, and reserves the right to reject any or all of the tenders without assigning
any reasons thereof. All the tenders, in which any of the prescribed conditions is not
fulfilled or any condition including that of conditional rebate is put forth by the
tenderer, shall be summarily rejected.

21. PERFORMANCE GUARANTEE:

The successful contractor will be required to furnish an irrevocable PERFORMANCE
GUARANTEE of 5% (Five percentage) of the tendered amount in addition to other deposit
mentioned elsewhere in the contract for his proper performance of the contract, (not
withstanding and /or without prejudice to any other provisions in the contract) within 07
days of issue of letter of acceptance of tender.

(i) The guarantee shall be in the form of a demand draft/ bankers cheque or of Fixed
Deposit Receipts in the favour of ESI Fund A/c No. 1 or Irrevocable bank Guarantee
Bonds(including e-Bank guarantee) of any scheduled bank or the State Bank of India in
format as per Annexure-‘M’. In case a fixed deposit receipt of any bank is furnished by
the contractor to ESIC as a part of performance guarantee and the bank is unable to
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on
the contractor and the contractor shall forthwith on demand furnish additional security
to ESIC to make good the deficit.

(ii) The performance Guarantee shall be initially valid for a period up to sixty days beyond
the Stipulated Contract Period. In case the Contract Period of work gets extended, the
contractor shall get the validity of performance Guarantee extended, at his own cost; to
cover such extended time for Contract Period.

(iii) EMD shall be returned after receiving of Performance Guarantee and Contract
Agreement, to successful bidder.

22. Letter of acceptance of tender shall be issued in the first instance informing that the
successful tender in the decision of the competent authority to accept his tender and
commencement of work award letter shall be issued only after the performance Guarantee
in the prescribed form is received, In case of failure of the contractor to furnish the
performance Guarantee within the specified period , The ESIC shall without prejudice to
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23.

24,

25.

26.

27.

28.

29.

any other right or remedy available in Law, be at liberty to forfeit the entire of the earnest
money absolutely.

SECURITY DEPOSIT: The contractor shall permit ESIC at the time of making any payment
to him for work done under the contract to deduct a sum at the rate of 2.5% of gross
amount of each running bill and final bill till(if applicable) the sum deducted will amount
to security deposit of 2.5% of the tendered value of the work. Such deductions will be
made and held by ESIC by way of Security Deposit. Security Deposit would be released
after completion of defect liability period.

On acceptance of the tender, the name of the accredited representative (s) of the
contractor, who would be responsible for taking instructions from the Engineer, shall be
communicated in writing to the ESIC.

ESI, EPF, GST, inclusive of all cess or any other tax, labour cess, all duties in respect of the
contract, must be payable by the contractor, The ESIC, will not entertain any claim what so
ever in respect of the same.

Rates quoted shall be deemed to have inclusive of cost of manpower, material,
machinery, tools and plants, etc. & all taxes including GST, duties and levies, cess,
insurance etc complete. No escalation of whatsoever nature, shall be payable.

The tenderers shall produce their valid enlistment with the appropriate authority for all
types of taxes, GST, cess, duty, contribution etc.

Rates quoted by the agency shall also be inclusive of 1% (one percent) cess on the work
done as applicable on the building & other construction workers welfare act 1996 due to
the introduction of “The building & other construction workers (Regulation of
Employment & Conditions of Service) Act 1996”.

The contractor shall abide and comply with all the relevant laws and statutory
requirements covered under various labour laws such as Minimum wages Act, Payment of
wages act, Bonus act, contract labour(Regulation & Abolition )act 1970, EPF act, ESI act
and various other act as applicable from time to time with regard to personnel engaged for
execution of contract.

The bidder whose bid is accepted will be required to furnish either copy of applicable
Licenses / Registrations or proof for applying for obtaining Labour Licenses and
Registration with EPFO, ESIC and BOCW Welfare Board. The registration with EPFO and
Labour License are mandatory if 20 or more labour is employed in any day in the
preceding one year whereas registration with ESIC and BOCW Welfare Board is
mandatory if 10 or more labour is employed in any day in the preceding one year. On
acceptance of the tender, the name(s) of the authorized representative of the contractor
shall be communicated in writing to ESIC by the Contractor, who would be responsible for
taking instructions from ESIC.

Award of work : The selection of the agency will ordinarily be done by Competent Authority on
the recommendations of the Tender Committee, which however will be at the sole discretion of
the ESIC which reserves its right to accept or reject any or all the proposals without assigning any
reason. The contract for the subject work (“Construction of Compound Wall (Balance Work) and
other works in ESI Dispensary Premises Ramagundam, Telangana during 2025-26")shall be
awarded to the qualified responsive tenderer who has quoted the lowest price for execution of
the work and so recommended by the Tender Committee. However the unreasonable rate i.e. any
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rate far below estimated rate / estimated value, will be treated as unreasonable & unresponsive
considering quality of work and such quote will not be accepted. Further unreasonably high
rate(s), if so considered on rate analysis, etc., will also not be accepted even if the lowest among
all the quoted rate(s). Upon evaluation of offers, the notification on award of contract will be
intimated to the successful tenderer and work order will be issued. No tenderer/bidder shall be
permitted to alter or modify the financial bid after the closing date & time of tender. In case the
tenderer/bidder tries to alter or modify the financial bid after closing date, or put any condition
for acceptance of work award letter during tender finalizing process, it/his tender will be
cancelled and EMD will be forfeited. The date of start of the work shall be within 10days from the
date of issue of tender acceptance letter.

Regional Director
ESI Corporation
Regional Office, Telangana

Page 18 of 90



SCOPE OF WORK

Details of Premises/buildings :
Serial No. | Name and Address of Building Nature of Facility

1 Construction of Compound Wall (Balance | Dispensary land
Work) and other works in ESI Dispensary

Premises Ramagundam, Telangana during
2025-26

Scope of Work:

As specified in Schedule(enclosed as additional document).

Regional Director
ESI Corporation
Regional Office, Telangana
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GENERAL CONDITIONS OF CONTRACT

1 Definitions

In the Contract (as hereinafter defined) the following words and expressions shall have the
meanings hereby assigned to them except where the context otherwise requires:
(i) “Employer” means the Regional Director, ESI Corporation, Regional Office, ,

Telangana/Employees’ State Insurance Corporation and the legal successors in title
to Employees' State Insurance Corporation.

(i)  “Engineer-In-Charge” means the person appointed by the Regional Director, ESI
Corporation, Regional Office, Telangana / Employees’ State Insurance Corporation to
act as an Engineer for the purpose of the Contract.

(iii)  “Contractor” means an individual or firms (proprietary or partnership) whether
incorporated or not, that has entered into contract (with the employer) and shall
include his/its heirs, legal representatives, successors and assignees. Changes in the
constitution of the firm, if any, shall be immediately brought to the notice of the
employer, in writing and approval shall be obtained to continue performance of the
contract.

(iv) “Contract” means the conditions, the Specifications, the Bill of Quantities, the Tender,
the Letter of acceptance, the Contract Agreement (if completed) and such other
documents as may be expressly incorporated in the Letter of Acceptance or Contract
Agreement.(As per Annexure ‘0’)

(v) “Specification” means the specification of the works included in the contract and any
modification thereof. The items of works shall be executed in strict accordance of
CPWD specifications.

(vi)  “Drawings” means all the completion drawings, calculations and technical information
of a like nature provided by the Engineer-in Charge to the Contractor under this
contract and all drawings, calculations, samples, patterns, models, Repair/Repairs and
Maintenance manuals and other technical information of a like nature submitted by the
Contractor and approved by the Engineer.

(vii)  “Bill of Quantities” means the priced and completed bill of quantities forming part of
the Tender.

(viii) “Tender” means the Contractor's priced offer to the Employer for the execution and
satisfactory completion of the works and the remedying of any defects therein in
accordance with the provisions of the Contract, Specification as accepted by the Letter
of Acceptance. The word Tender is synonymous with “Bid” and the words “Tender
Documents” with “Bidding Documents”.

(ix)  “Letter of Acceptance” means the formal acceptance of the tender by Employees' State
Insurance Corporation in writing,.

(x)  “Contract Agreement” means the contract agreement (if any) referred to contract
agreement as per Annexure ‘O’.

(xi) “Appendix to Tender” means the appendix comprised in the form of Tender annexed
to these Conditions.

(xii) “Commencement Date” means the date on which the Contractor received the
notice to start the works.

(xiii) “Time for Completion” means the time period for which the contract has been allowed
to be completed by the employer to the contractor.
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(xiv)

(xv)

(xvi)

(xvii)
(xviii)

(xix)
(xx)

“Taking Over Certificate” means a certificate issued by employer evidencing
successful and satisfactory completion of the awarded work as per contract agreement.
“Contract Price” means the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works and the removing of any
defects therein in accordance with the provisions of the Contract.

“Extra Item Price” Any items of works required to be executed in the interest of ESIC
but this item not available in the contract agreement shall have to be executed by the
contractor as an extra item without any objection.
The proposed extra item if available in DSR’2023, the rates will be calculated on the
basis of DSR’ 2023 rates plus applicable Cost Index. Otherwise rates of this item will be
analyzed on the basis of prevailing market rates plus/minus quoted percentage and
the same has to be accepted by contractor without any objection.

“Retention Money” means the aggregate of amount retained by the Employer as
Security Deposit.

“Works” means the Permanent Works and the Temporary Works or either of them to
be executed in accordance with the contract and contract specifications.

“Site” means the places provided by the Employer to the Contractor for works

“Cost” means all expenditure properly incurred or to be incurred, whether on or off the
Site, including over head and other charges but does not include any allowance for
profit.

Engineer’s Duties and Authority
The Engineer shall carry out the duties specified in the Contract.

Custody and Supply of Drawings and Documents

The Drawings shall remain in the sole custody of the Employer/Engineer-in-charge, but
copies as required thereof shall be provided to the Contractor for free solely for
the purpose of this contract.

Sufficiency of Tender

The Contractor shall be deemed to have based his Tender on the data made  available
by the Employer and on his own inspection and examination of this site
conditions. The acceptance of tender would imply that the contractors has visited
the site and made themselves conversant with the type of works incorporated in
this tender.

Contractor's Employees
The Contractor shall provide qualified and experienced technical staff on site of
work in connection with the Works and for remedy of any defects therein.
Engineer-in Charge Liberty to Object
The Engineer-in Charge shall be at liberty to object, to remove forthwith from the
Works, any person provided by the Contractor who, in the opinion of the Engineer-in
Charge, misconducts himself, or is incompetent or negligent in the proper
performance of his duties, or whose presence on site is otherwise considered by the
Engineer-in charge to be undesirable, and such person shall not be again allowed upon
the Works without the consent of the Engineer-in Charge. Any person so removed from
the Works shall be replaced immediately.
Safety, Security and Protection of the Environment
The Contractor shall, throughout the execution and till completion of the Works
and the remedying of any defects therein:
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(i) Have full regard for the safety of all persons entitled to be upon the site and keep

the site (so far as the same is under his control) and the Works (so far as the same are
not completed or occupied by the Employer) in an orderly state appropriate to the avoidance of
danger to such persons, and

(ii)Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the Engineer-in Charge or by any duly constituted
authority for the protection of the Works or for the safety and convenience of the public or
others, and

(iii) Take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others, resulting from pollution,
noise or other causes arising as a consequence of his methods of doing work activities under the
contract.

(iv)All safety rules prescribed by the Government shall be strictly observed to execute the work
and safety of manpower deployed.

8.
(A)Insurance of work by the Contractor for his liability:

(i)During the execution of the work any loss or damage to the property and life of his employees
arising from a cause for which contractor is responsible.
(ii)For loss or damage occasioned by the Contractor in the Course of any work carried out by him
for the purpose of complying with his obligations.
(iii)It shall be the responsibility of contractor to notify the Insurance Company of any change in
the nature and extent of the works and to ensure the adequacy of the Insurance cover at all times
during the period of contract.
(B)Damage to Persons and Property
The Contractor shall, except if and so far as the Contract provides  otherwise, indemnify the
Employer against all losses and claims in respect of :

(a) Death of or injury to any person, or

(b) Loss or damage to any property (other than the Works):
Which may arise out of or in consequence of the Special Repair of the works and the remedying of
any defects therein, and against all claims, proceedings, damages, costs, charges and expenses
whatsoever in respect thereof.

9. Accident or injury to Workmen

The Employer shall not be liable for or in respect of any damages or compensation payable to any
workman under Compensation - Act for death or injury resulting from any act or default of the
contractor. The contractor shall indemnify and keep indemnified the Employer against all such
damages and compensation and expenses whatsoever in respect thereof or in relation thereto.
10.1 Evidence and Terms of Insurance

The contractor shall take out appropriate insurance to cover his work and workers and staff
employed by him fully. The contractor shall provide evidence to the Engineer-in
Charge/Employer as soon as practicable after the respective insurance have been taken out but
in any case prior to the start of work at the Site that insurance required under the Contract have
been effected.
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10.2 Compliance with Statutes and Regulations:

The Contractor shall conform in all respects, including by the giving of all notices and the paying
of all fees, with the provision of :

(a) Any National or State Statute, Ordinance, or other Law, or any regulation, or bye-law of any
local or other duly constituted authority in relation to the execution and completion of the Works
and the remedying of any defects therein, and

(b)The rules and regulations of all public bodies and companies whose property or rights are
affected or may be affected in any way by the Works, and the Contractor shall keep the Employer
indemnified against all penalties and liability of every kind for breach of any such provision.

(c) Any changes required for approval due to revision of the local laws.

11. Default contractor in Compliance

In case of default on the part of Contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Employer shall be entitled to employ
and pay other persons to carry out the same and all costs consequent thereon or incidental
thereto shall, be determined by the Engineer-in Charge and shall be recoverable from the
Contractor by the Employer, and may be deducted by the Employer From any payments due, or to
become due, to the Contractor and the Engineer shall notify the Contractor accordingly.
12.Time for Completion
The time limit of work shall be as mentioned in the letter of commencement & Tender document
and shall start from the date of issue of letter or as decided by the Regional Director.
13.Extension of Time for Completion
The extension of the period can only be granted on the valid and unavoidable grounds by the
Regional Director if he satisfies himself on the ground mentioned.
14. Termination of Contract:
The employer reserves it’s right to terminate the contract/works by giving 30 days notice at any
time during currency of the contract if the services of the agency are not found satisfactory as per
the opinion of employer or his representative for which no claim or compensation shall be
entertained by the Employer.
15.Defect Identification and its rectifications

Agency/contractor shall immediately attend the defects after getting intimation at site.

Defect Liability period shall be one year from the date of completion of work under Bill of
Quantities for measurable works. The contractor shall rectify at his own expenses, any defect in
the work carried out by him during this period. On failure of the contractor to do so, the same
shall be completed by the Employer at the risk and cost of the contractor.

16.Liquidated Damages for Delay
If the Contractor fails to complete the work in time then the employer can impose liquidated
damages on the contractor @ 1% per week maximum of 10 % of estimated cost.

17. Contractor's Failure to Carry out Instructions

In case of default on the part of the Contractor in carrying out defect rectification works, the
Employer/Engineer-in charge shall be entitled to employ and pay other persons to carry out the
same and if such work, in the opinion of the Engineer-in charge , the Contractor was liable to do
at his own cost under the Contract, then all costs consequent thereon or incidental thereto shall
be determined by the Engineer-in charge and shall be recoverable from the Contractor by the
Employer, and may be Deducted by the Employer from any payment due or to become due to the
Contractor.
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18.Instruction for Variations

Quantities given in the Bill of Quantity may increase or decrease from the provision of contract
quantity being estimated quantities. The quantity of any particular item may vary to any extent.
Variation in quantity in particular items or overall cost, does not entitle contractor to claim for
any extra rate then tendered.

19. Method of Measurement
The works shall be measured net, notwithstanding any general or local custom, except where
otherwise provided in the Contract. The method of measurements shall be followed as per the
CPWD Norms / Specifications.

20.CERTIFICATES AND PAYMENTS
The contractor shall submit a bill in three copies by 7% of every month, if 7th day happens
Holiday, the contractor has to submit in the next working day for the work executed up to the last
date of previous month in the tabulated form approved by the Engineer-in charge. The bill must
be supported with the following documents.
a) Measurement of all the works executed.

b) Abstract of the bill.
c) TestReports.
d) Users Certificate in final bill.

21.1.Deduction of Income tax and TDS on GST,
The amount to be deducted towards the income tax and TDS on GST shall be at the rate
applicable.

21.2. Labour welfare cess @ 1.0 (One ) percentage on the work done shall be deducted from
the each bill.

22. Performance Guarantee:

Within 07 days of issue of letter of intent of work/ acceptance of tender, the Contractor shall
submit a Performance Guarantee for proper performance of the Contract in the form as specified
in the contract. The Performance guarantee shall be initially valid for the duration of the contract
period plus 60 days.

The performance security can be en-cashed by the Employer to recover any amount which is
payable by the contractor to the Employer on any account for a cause arising out of the contract.
No interest shall be payable on the Performance Guarantee.

23.Correction of Certificates:

The Engineer-in-charge may have issued any Interim Payment Certificate, the correction or
modification in any previous Interim Payment Certificate which has been issued by him, and shall
have authority, if any work is not being carried out to his satisfaction, to omit or to reduce the
value of such work in any Interim Payment Certificate.

24. Final Certificates:

Within 28 days after receipt of the Final Statement, and the written discharge, the Engineer-in-
charge shall issue to the employer (with a copy to the contractor) a Final Certificate stating:
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(a) The amount which, in the opinion of the Engineer-in-charge, is finally due to the Contractor,
and

(b) After giving credit to the Employer for all amounts previously paid by the employer and for all
sums to which the Employer is entitled under the contract.

25.Default of Contractor:

If the performance of the contract is not satisfactory and not corrected within 15 days of
receiving notice, then employer shall be at liberty to terminate the contract and get the work
executed through other means at the risk and cost of the Contractor.

26.Amicable Settlement of Dispute:
The party shall use their best efforts to settle amicably all disputes arising out of or in connection
with this contract or the interpretation thereof.

27. Any of the Clauses/Conditions which have not been covered in this contract, General
clauses/conditions of contract, CPWD Works Manual 2022 and Standard Operating Procedure for
CPWD works Manual -2022 including amendments if any will be referred and Will apply.

28.Arbitration:

Any dispute and differences relating to the meaning of the specifications, designs, drawings and
instructions herein before mentioned and as to the quality of workmanship of materials used in
the work or as to any other question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, designs, drawings, specifications, estimates, instructions or
these conditions or otherwise concerning the works or the execution of failure to execute the
same whether arising during the progress of the work or after the completion or abandonment
thereof in respect of which amicable settlement has not been reached shall be referred to the
Sole Arbitrator appointed by the Chief Engineer, Employees' State Insurance Corporation, who
shall proceed as per the Arbitration Act, 1996.

28.1 The Work under the contract shall continue, during the Arbitration proceedings.

28.2The award of the Arbitrator shall be final, conclusive and binding on both the parties.
29.Payment on Termination:

In the event of termination of the contract, employer shall be at liberty to get balance work done
at the risk and cost of the contractor and due payment of the contractor, if any, shall be released
after the completion of whole of the works.

30. Any Dispute between the contractor and the Engineer would be decided by the Regional
Director, Telangana.

Regional Director
ESI Corporation
Regional Office, Telangana
Sign of CONtractor : ......eeoeenseeseesseesseeseenns
Date: e
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Particular Conditions of Contract

CPWD specifications shall be followed. Where not available, BIS/Engineering practice as directed
by the Engineer-in charge shall be followed. The materials shall be got approved prior to its use
for work from the Engineer-in charge of the ESIC.

Formats of Performance Guarantee and Contract Agreement are at Annexure M and Annexure O
respectively.
. As the work will have to be carried out in building and area in use the contractor shall ensure

a.

All design/drawing work/s involved in this tender is/are in the scope of Contractor,
which is/are to be submitted by them to ESIC with the vetting/certification of
Government Engineering College/NIT/ IIT before execution of respective and allied
works.

That the normal functioning of premises/office of Employees' State Insurance
Corporation activity is not effected as far as possible.

That the work is carried out in an orderly manner without noise and obstruction to
flow of traffic.

That all rubbish etc. is disposed off at the earliest and the place is left clean and orderly
at the end of a each day’s work.

The work should be carried out by the qualified worker for their part of work. The
contractor shall be responsible for their conduct. The staff should behave in a
courteous manner. The contractor shall be held responsible for any loss or damage to
Employees' State Insurance Corporation property.

The contractor shall ensure safety of his workers and others at site of work and shall
be responsible for any consequence arising out of execution of the Special Repair work.

When instructed to do so, the contractor shall ensure proper record keeping and
storing of irreparable/dismantled material.

The contractor has to make his own arrangement for use of the same including
extending temporarily lines etc. The responsibility for following relevant rules,
regulations and loss in the regard shall be entirely that of the contractor.

The contractor shall take proper care during dismantling operations to ensure that
there is no danger/damage to any adjoining/existing structures and in case of any
damage the contractor shall re-do the work/do the necessary repairs as per
direction of the Engineer for which no claim would be entertained by the
department.

For any Extra items/substituted items/deviations in quantities of BOQ items,
Contractor has to intimate to Regional Director and obtained prior approval from
Competent Technical Authority before work execution.
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The work shall be carried out in manner complying in all respects with the
requirement of relevant byelaws of the local Municipal Corporation of the local
body whatsoever.

The contractor shall put necessary boards on display forbidding the
residents/public from approaching the building/work sit under repair to avoid any
accident.

. The contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution-boards. They shall be responsible for all damages and accidents
caused due to negligence on their part.

. All incidental charges of any kind including cartage, storage cutting and wastage
and safe custody of materials etc. (not covered under any other condition) shall be
borne exclusively by the contractor and nothing extra shall be payable to them on
this account.

. All warning boards and displays, such as REPAIR WORK IN PROGRESS, KEEP AWAY
FROM BUILDING, NO PARKING etc. along with sufficient supervisory staff on
ground shall be provided by the contractor, wherever required. Nothing extra shall
be payable on this account.

. Water and electricity shall be arranged by the contractor at his own cost. Nothing
extra shall be payable on this account.

. The site of work shall be always kept neat and clean due to constraints of working
space in and around buildings. To avoid nuisance to the occupants, all building
rubbish and unserviceable materials shall be periodically removed from the
premises to the approved municipal grounds and all necessary permissions in this
regard have to be obtained by the contractor from the Municipal Authorities.
Nothing extra shall be payable on this account.

Since the work is to be carried out in the occupied buildings, proper sequencing as
regards dismantling of sanitary pipes, GI pipes, toilets etc. shall be done so as to
cause minimum in convenience to the occupants besides taking care of the
constraint of keeping the system functional during repairs by making temporary
arrangements, as required. Nothing extra shall be payable on this account.

The area of dismantling / guniting / replastering / repairing/steel work /Painting
work as per relevant items etc. given in the tender may have to be got done in
patches, at different heights / levels also for which nothing extra shall be payable.

Lifting of materials such as cement, sand, wooden planks etc. through the building
lifts is prohibited. No mixing or off loading etc. of mortar / cement concrete etc.
over the open terrace / flooring shall be permitted. Arrangements as deemed it
shall be made by the contractor for mixing/ lifting/off loading all materials etc. at
no extra cost.

. Adequate care should be taken by the contractor while dismantling, chiseling,
demolishing work, drilling, cutting concrete/RCC/steel etc, that impact/vibration
are minimum for consideration of structural safety and also for inconvenience
caused to the users of the building. The reinforcement shall be carefully cut
without causing excessive vibrations or damaging structure. Rates shall cover cost
of all inputs of material , labour, T&P etc involved in operation in the works.
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v. Seal the crack or the honey combed surface between the nipples by means of epoxy
mortar or polymer modified mortar. For vertical/horizontal cracks/honey combed
,each grout hole shall be grouted individually. The sequence of injection shall be as
per the direction of Engineer-in -Charge

w. Protective fabric screening shall be provided by the contractor with PVC sheet,
Hessian cloth etc for covering of structure. Nothing extra shall be payable on this
account.

x. Additional reinforcement if required shall be tied with required lap using GI
binding wire or welded to the parent reinforcement and also to the shear keys is
directed by the Engineer.

Regional Director
ESI Corporation
Regional Office, Telangana
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1)

2)

3)

4)

5)

6)

SPECIAL CONDITIONS AND PARTICULAR SPECIFICATIONS FOR CIVIL WORK

SPECIAL CONDITIONS
The work shall be carried out as per CPWD Specifications 2009 Vol. I & II with up to date
correction slips, particular specifications, structural drawings and as per instruction of Engineer-
in-charge.

Unless otherwise specified in the schedule of quantities, particular specifications or CPWD
specifications (subject to the order or preference) the rates tendered by the tenderer shall be all
inclusive and nothing extra over and above the schedule of quantity shall be payable on this
account.

Wherever any reference to any Indian Standards occurs in the documents relating to this contract,
the same shall be inclusive of all amendments issued thereto or revisions thereof, if any, up to the
date of receipt of tenders.

The Contractors are advised to inspect and examine the site and its surroundings and satisfy
themselves with the nature of site, the means of access to the site, the constraints of space for
stacking material / machinery, labour etc., constraints put by local regulations, if any, weather
conditions at site, general ground / subsoil conditions etc. or any other circumstances which may
affect or influence submission of their bids. The site is available for work. The contractor shall
carry out survey of the work area at his own cost.

The nomenclature of the item given in the schedule of quantities gives in general the work content
but is not exhaustive i.e. does not mention all the incidental works required to be carried out for
complete execution of the item of work. The work shall be carried out, all in accordance with true
intent and meaning of the specifications and the drawings taken together, regardless of whether the
same may or may not be particularly shown on the drawings and/or described in the specifications,
provided that the same can be reasonably inferred there from may be several incidental works,
which are not mentioned in the nomenclature of each item but will be necessary to complete the
item in all respect. All these incidental works / costs which are not mentioned in item nomenclature
but are necessary to complete the item shall be deemed to have been included in the rates quoted by
the contractor for various items in the schedule of quantities. No adjustment of rates shall be made
for any variation in quantum of incidental works due to variation / change in actual working
drawings. Also, no adjustment of rates shall be made due to any change in incidental works or any
other deviation in such element of work (which is incidental to the items of work and are necessary
to complete such items in all respects) on account of the directions of Engineer-in-Charge. Nothing
extra shall be payable on this account.

The contractor shall give to the local body, police and other authorities all necessary notices etc. that
may be required by law and obtain all requisite licenses for temporary obstructions, enclosures etc.
and pay all fees, taxes and charges which may be leviable on account of these operations in
executing the contract. Proper temporary barricading by fencing with G.I. sheets, shall be carried out
by the contractor at the start of work as per direction of Regional Director or his representative in
order to physically define the boundaries of the plot for restricted entry to only those involved in the
work and also to prevent any accidents, at the same time without causing any inconvenience to the
traffic and the users of the handed over buildings in the adjacent plots. It shall be done by providing,
erecting, maintaining temporary protective barricading of minimum 3.0 meters in height, made in
panels, with each panel having MS frames / MS scaffolding pipes of suitable size and stiffness, with
24 gauge thick GI corrugated sheet or suitably stiffened plain GI sheet fixed on frames. Such panels
shall be suitably connected to each other for stability with nuts and bolts, hooks, clamps etc. and
fixed firmly to the ground at about 2 metres spacing, for the entire duration till completion of the
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7)

8)

9)

ii.
iii.

vi.
vii.
viii.
ix.

13.

14.

15.

16.

17.

work. He shall also provide and erect temporary protective barricades within the plot, if required, to
prevent any accident. It shall be dismantled and taken away by the Contractor after the completion
of work at his own cost with the approval of the Engineer-in- charge. Nothing extra shall be payable
on this account.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards
day and night. In case of any accident to labours/ contractual staff the entire responsibility will rest
on the part of the contractor and any compensation under such circumstances, if becomes payable,
shall be entirely borne by the contractor.

The work shall generally be carried out in accordance with the “CPWD Specifications 2009 Vol.I & Il
with up to date Correction clips, additional/ Particular Specifications, Architectural/ Structural
drawings and as per instructions of Engineer-in charge. Any additional item of the work, if taken up
subsequently, shall also confirm to the relevant CPWD Specifications as mentioned above. Working
(both Architectural and Structural) drawings will be released progressively to the contractor
commensurate to the construction schedule approved by Engineer-in-charge.

In case of any difference or discrepancy between the description of items as given in the schedule of
quantities, particular specifications for individual items of work (including special conditions) and
L.S. Codes etc., the following order of preference shall be observed.

Description of items as given in Schedule of quantities

Particular specifications

Special conditions

CPWD Specifications including correction slips issued up to the last date of uploading/ submission
of tender.

General Conditions of Contract for CPWD works including correction slips issued up to the last
date of uploading/submission of tender.

Indian Standards Specifications of B.LS.

ASTM, BS, or other foreign origin codes mentioned in tender document.

Manufacturer’s specifications and as decided by the Engineer-in-Charge.

Sound Engineering practices or well established local construction practices.

The works to be governed by this contract shall cover delivery and transportation up to destination,
safe custody at site, insurance, erection and commissioning of the E&M services of the entire work.

The delay caused on account of non-timely action by the contractor in resolution of the differences
whatsoever shall not be considered as valid ground for extension of time unless otherwise accepted
by Engineer- in-charge.

Unless otherwise provided in the Schedule of quantities, the percentage tendered by the contractor
shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing
extra shall be payable to him on this account. Payment for centering, shuttering, however, if required
to be done for floor heights greater than 3.5m shall be admissible at rates arrived in accordance with
clause 12 of the agreement if not already specified.

The contractor shall take instructions from the Regional Director or his representative regarding
collection and stacking of materials at suitable place. No stacking of materials or excavated earth or
building rubbish shall be stacked on areas where other buildings, roads, services and compound walls
are to be constructed. The stacking shall take place as per stacking plan. However, if any change is
required, the same shall be done with the approval of Engineer-in-Charge.

The Contractor shall bear all incidental charges for Cartage, storage and safe custody of materials, if
any, issued by department as well as to those materials also arranged by the contractor.
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18. Any cement slurry added over base surface (or) for continuation of concreting for better bond is

19.

20.

21.

22.

deemed to have been built in the execution of work and nothing extra shall be payable or extra
cement considered in consumption on this account.

The contractor shall make his own arrangements for water and for obtaining electric connections if
required and make necessary payments directly to the State Govt. departments concerned. Contractor
shall get the water tested from laboratory approved by the Regional Director or his representative at
regular interval as per the CPWD Specifications 2009. All expenses towards collection of samples,
packing, transportation etc. shall be borne by the contractor.

Work shall normally be done in a general shift. However if the work is required to be executed in
more than general shift for meeting the time lines, the Contractor with prior approval of the Engineer-
in-charge, shall have to make necessary arrangements for the same and all costs towards the same
shall be deemed to have been included in the quoted percentage rates.

PREVENTION OF NUISANCE AND POLLUTION CONTROL

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any
damage to such properties from pollution like smoke, dust, noise. The contractor shall use such
methodology and equipment so as to cause minimum environmental pollution of any kind during
construction and minimum hindrance to road users and to occupants of the adjacent properties or
other services running adjacent/near vicinity. The contractor shall make good at his cost and to the
satisfaction of the Engineer-in-charge, any damage to roads, paths, cross drainage works or public or
private property whatsoever caused due to the execution of the work or by traffic brought thereon
by the contractor. All waste or superfluous materials shall be carried away by the contractor,
without any reservation, entirely to the satisfaction of the Engineer-in-charge.

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as

far as possible is caused to the nearby occupants/users of building(s), if any.

SECURITY AND TRAFFIC ARRANGEMENTS

In the event of any restrictions being imposed by the Security agency of ESIC/ Traffic Police or any
other local authority having jurisdiction in the area on the working or movement of labour/
material, the contractor shall strictly follow such restrictions/timings and nothing extra shall be
payable to him on such accounts. The loss of time on these accounts, if any, shall have to be made up
by augmenting additional resources whatever required. Contractor arrange on his own
arrangements without any extra cost.

For the safety of all labour directly or indirectly employed in the work the contractors shall, in
addition to the provision of CPWD safety code and directions of the Engineer-in-Charge, make all
arrangements to provide facility as per the provision of Indian Standard Specifications (Codes) listed
below & nothing extra shall be paid on this account.

i. IS 3696 Part 1 Safety Code for scaffolds and ladders.

ii. IS 3696 Part 11 Safety Code for scaffolds and ladders Part II ladders.

iii. IS 764 Safety Code for excavation work.

iv. IS 4138 Safety Code for working in compressed air.

V. IS 7293 Safety Code for working with construction machinery.

vi. IS 7969 Safety Code for storage and handling of building
materials.

vii. IS 4130 Safety code for demolition of buildings.

Page 31 of 90



23.

24.

25.

26.

27.

28.

The contractor is required to make his own arrangements to provide huts for labourers as is
acceptable to local bodies /client and nothing extra shall be paid on this account. He shall make his
own arrangements for stores, field office etc. Before biding, he shall visit the site and assess the
manner in which he is able to arrange the above facilities. The Regional Director or his representative
shall in no way be responsible for any delay on this account and no claim, whatsoever, on this account
shall be entertained.

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural
calamity, whatsoever during the execution of the work. The contractor shall be fully responsible for
any damage to the govt. property and the work for which payment has been advanced to him under
the contract and he shall make good the same at his risk and cost. The contractor shall be fully
responsible for safety and security of his material, T&P/Machinery brought to the site by him.

The contractor shall construct suitable godowns, yard at the site of work for storing all other materials
so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and also employ
necessary watch and ward  establishment for the purpose at his cost

All materials obtained from contractor shall be got checked by the representative of Regional Director
or his representative on receipt of the same at site before use.

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all
fittings and fixtures including all equipments, services provided by him against pilferage and
breakage during the period of Installations and thereafter till the building is physically handed over to
ESIC. No extra payment shall be made on this account and no claim shall be admissible on this
account.

The contractor shall keep himself fully informed of all acts and laws of the Central & State
Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or authority,
which in any manner may affect those engaged or employed and anything related to carrying out the
work. All the rules & regulations and bye-laws laid down by Collector /State Govt. and any other
statutory bodies shall be adhered to, by the contractor, during the execution of work. The contractor
shall also adhere to all traffic restrictions notified by the local authorities. All statutory taxes, levies,
charges (including water and sewerage charges, charges for temporary service connections and / or
any other charges) payable to such authorities for carrying out the work, shall be borne by the
Contractor. The water charges (for municipal water connection as well as tanker water) shall be
borne by the contractor. Also, if the contractor obtains water connection for the drinking purposes
from the municipal authorities or any other statutory body, the consequent sewerage charges shall be
borne by the contractor. The water charges (for municipal water connection as well as tanker water)
shall be borne by the contractor. Also, if the contractor obtains water connection for the drinking
purposes from the municipal authorities or any other statutory body, the consequent sewerage
charges shall be borne by the contractor. The Contractor shall arrange to give all notices as required
by any statutory / regulatory authority and shall pay to such authority all the fees that is required to
be paid for the execution of work. He shall protect and indemnify the Department and its officials &
employees against any claim and /or liability arising out of violations of any such laws, ordinances,
orders, decrees, by himself or by his employees or his authorized representatives. Nothing extra shall
be payable on these accounts. The fee payable to statutory authorities for obtaining the various
permanent service connections and Occupancy Certificate for the building shall be borne by the
Department.

29. For works below ground level the contractor shall keep that area free from water. If dewatering or

30.

bailing out of water is required the contractor shall do the same at his own cost and nothing extra shall
be paid except otherwise provided in the items of Schedule of Quantities.

The contractor shall make all necessary arrangements for protecting works already executed from
rains, fog or likewise extreme weather conditions and for carrying out further work, during monsoon
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31.

32.
(i)

(i)

(iii)

33.

34.

35.

including providing and fixing temporary shelters, protections etc. Nothing extra shall be payable on
this account and also no claims for hindrance shall be entertained on this account.

The contractor will take reasonable precautions to prevent his workman and employees from
removing and damaging any flora (plant/vegetation) from the project area.

The approval by the Engineer-in-charge, of the setting out by the contractor, shall not relieve the
Contractor of any of his responsibilities and obligation to rectify the errors/ defects, if any, which
may be found at any stage during the progress of the work or after the completion of the work.

The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other
alignments, the level and correctness of every part of the work and shall rectify effectively any errors
or imperfections therein. Such rectifications shall be carried out by the Contractor at his own cost to
the entire satisfaction of the Engineer- in-charge.

The amount quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work (including marking of reference points, center lines of buildings), construction and
maintenance of reference bench mark(s), taking spot levels, construction of all safety and protection
devices, barriers, barricading, signage, labour safety, labour welfare and labour training measures,
preparatory works, working during monsoon, working at all depths, height and location etc. and any
other incidental works required to complete this work. Nothing extra shall be payable on this
account.

TOOLS AND PLANTS

The contractor should deploy constructions equipment required for the proper and timely
execution of the work. Nothing extra shall be paid on this account.

No tools and plants including any special T&P etc. shall be supplied by the department and the
contractor shall have to make his own arrangements at his own cost. No claim of hindrance (or any
other claim) shall be entertained on this account.

SCAFFOLDING

Wherever required for the execution of work, all the scaffolding shall be provided and suitably fixed,
by the contractor. It shall be provided strictly with steel double scaffolding system, suitably braced
for stability, with all the accessories, gangways, etc. with adjustable suitable working platforms to
access the areas with ease for working and inspection. Single scaffolding system is strictly
prohibited and shall invite necessary action. It shall be designed to take all incidental loads. It should
cater to the safety features for workmen. Nothing extra shall be payable on this account. It shall be
ensured that no damage is caused to any structure due to the scaffolding.

The contractor shall do proper sequencing of the various activities by suitably staggering the
activities so as to achieve early completion. The contractor is to deploy adequate equipment,
machinery and labour as required for the completion of the entire work within the stipulated period
as specified. Also ancillary facilities shall be provided by contractor commensurate with requirement
to complete the entire work within the stipulated period. Nothing extra shall be payable on this
account. Adequate number/sets of equipment in working condition, along with adequate stand-by
arrangements, shall be deployed during entire construction period. It shall be ensured by the
contractor that all the equipment, Tools & Plants, machineries etc. provided by him are maintained
in proper working condition at all times during the progress of the work and till the completion of
the work. Further, all the constructional tools, plants, equipment and machineries provided by the
contractor, on site of work or his workshop for this work, shall be exclusively intended for use in the
construction of this work and they shall not be shifted/ removed from site without the permission of
the Engineer-in-charge.
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36.

37.

ROYALTY

Royalty/Seigniorage Fee at the prevalent rates on all materials such as boulders, metals, all sizes
stone aggregates, brick aggregates, coarse and fine sand, muram, river sand/ Manufactured sand,
gravels and bajri etc. collected by him for the execution of the work shall be paid by the contractor to
concerned departments and the paid challans/receipts to be submitted along with RA Bills. The
percentage rates quoted by the contractor shall be inclusive of such Royalty and taxes etc. And
nothing extra shall be payable on this account.

PRESERVATION AND CONSERVATION MEASURES

(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services, if any,

encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. In case the same are to be removed and diverted, expenditure
incurred in doing so shall be payable to the contractor. The contractor shall work out the cost, get
the same approved by Regional Director or his representative before taking up actual execution. The
contractor shall not store materials or otherwise occupy any part of the site in a manner likely to
hinder the operation of such services.

(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things of geological or

38.

39.

archaeological interest discovered on project location during excavation/ construction shall be the
property of the Government, and shall be dealt with as per provisions of the relevant Act..The
contractor will take reasonable precaution to prevent his workmen or any other persons from
removing and damaging any such article or thing. He will, immediately upon discovery thereof and
before removal acquaint the Regional Director or his representative of such discovery and carry out
the official instructions of Engineer-in- charge for dealing with the same, till then all work shall be
carried out in a way so as not to disturb/damage such article or thing.

RESPONSIBILITY OF CONTRACTOR
(i) He shall protect and indemnify the ESIC and its officials & employees against any claim and /or
liability arising out of violations of any such laws, ordinances, orders, decrees, by himself or by his
employees or his authorized representatives. Nothing extra shall be payable on these accounts.

(ii) The fee payable to statutory authorities for obtaining the various permanent service
connections and Building Use Certificate for the building shall be borne by ESIC.

(iii) The Contractor shall assume all liability, financial or otherwise in connection with this contract
and shall protect and indemnify the ESIC from any and all damages and claims that may arise on
any account. The Contractor shall indemnify the Department ESIC against all claims in respect of
patent rights, royalties, design, trademarks- of name or other protected rights, damages to
adjacent buildings, roads or members of public, in course of execution of work or any other
reasons whatsoever, and shall himself defend all actions arising from such claims and shall
indemnify the Department in all respect from such actions, costs and expenses. Nothing extra shall
be payable on this account.

CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/ SUB-
CONTRACTORS
i)  The contractor shall take all precautions to adhere by the environmental related restrictions
imposed by any statutory body having jurisdiction over work site as well as prevent any
pollution of streams, ravines, river bed and waterways. All waste or superfluous materials
shall be transported by the contractor, entirely to the satisfaction of the Regional Director or
his representative and disposed at designated places only. Utmost care shall be taken to
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keep the noise level to the barest minimum so that no disturbance as far as possible is
caused to the occupants / users of adjoining buildings. No claims whatsoever on account of
site constraints mentioned above or any other site constraints, lack of public transport,
inadequate availability of skilled, semi-skilled or unskilled workers in the near vicinity, non-
availability of construction machinery spare parts and any other constraints not specifically
stated herein, shall be entertained from the contractor. Therefore, the tenderers are advised
to visit site and get first-hand information of site constraints. Accordingly, they should quote
their tenders. Nothing extra shall be payable on this account.

ii) The contractor shall cooperate with and provide the facilities to the sub-contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify the ESIC against any claim(s) arising out of any disputes. The contractor shall:

(a) Allow use of scaffolding, toilets, sheds etc.
(b) Properly co-ordinate their work with the work of other contractors.
(c) Provide control lines and benchmarks to his sub-contractors and the other
contractors.
(d) Provide electricity and water at mutually agreed rates.
(e) Provide hoist and crane facilities for lifting material at mutually agreed rates.
(f) Co-ordinate with other contractors for leaving inserts, making chases, alignment of
services etc. at site.
(g) Adjust work schedule and site activities in consultation with the Engineer-in-
charge and other Contractors to suit the overall scheduled completion.
Resolve the disputes with other contractors/ sub-contractors amicably and the
Regional Director or his representative shall not be made an intermediary or an arbitrator.
(iii) The work should be planned in a systematic manner so as to ensure proper co-ordination of
various disciplines viz. water supply, drainage, rain water harvesting, electrical, fire fighting,
information technology, communication & electronics and any other services.

(iv) Other Associated agencies may also simultaneously execute and install the works of sub-
station / generating sets, air-conditioning, lifts, etc. for the work and the contractor shall
afford necessary facilities for the same. The contractor shall leave such recesses, holes,
openings trenches etc. as may be required for such related works at the time of casting of
concrete, stone work and brick work, if required, and nothing extra shall be payable on this
account.

(v) The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Regional Director
or his representative and shall as far as possible arrange his work and shall place and
dispose off the materials being used or removed so as not to interfere with the operations of
other contractor or he shall arrange his work with that of the others in an acceptable and in a
proper coordinated manner and shall perform it in proper sequence to the complete
satisfaction of others.

40. SUPERVISION OF WORK
The contractor shall depute Site Engineer & skilled workers as required for the work. He shall
submit organization chart along with details of Engineers and supervisory staff. It shall be ensured
that all decision making powers shall be available to the representatives of the contractor at work
site itself to avoid any likely delays on this account. The contractor shall also furnish list of persons
for specialized works to be executed for various items of work. The contractor shall identify and
deploy key persons having qualifications and experience in the similar and other major works, as
per the field of their expertise. If during the course of execution of work, the Regional Director or his
representatives of the opinion that the deployed staff is not sufficient or not well experienced; the
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contractor shall deploy more staff or better-experienced staff at site as mentioned in the bid
document to complete the work with quality and within stipulated time limit.

41. SPECIALIZED AGENCIES

42.

()

(i)

(iii)

43.

Any specialized component of work in the project, for which expertise is lacking with the main

contractor the same shall be carried out in association with a specialized agency to be approved by
the Engineer-in-charge.

RATES

The amount quoted by the Contractor are deemed to be inclusive of site clearance, setting outwork,
profile, setting lay out on ground, establishment of reference bench mark(s), installing various
signage, taking spot levels, with total station, construction of all safety and protection devices,
compulsory use of helmet and safety shoes, and other appropriate safety gadgets by workers,
imparting continuous training for all the workers, barriers, preparatory works, construction of
clean, hygienic and well ventilated workers housings in sufficient numbers, working during
monsoon or odd season, working beyond normal hours, working at all depths heights, lead, lift,
levels and location and any other unforeseen but essential incidental works required to complete
this work. Nothing extra shall be payable on this account and no extension of time for completion of
work shall be granted on these accounts.

The amount quoted by the tenderer is inclusive of all taxes and levies including GST and
nothing extra shall be payable.

Ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication
yard, offices for Contractor, watch and ward, temporary structure for plants and machineries, water
storage tanks, installation and consumption charges of temporary electricity, telephone, water etc
required for execution of the work, liaison and pursuing for obtaining various No Objection
Certificates from local bodies etc., protection works, and for taking samples etc. during execution or
any other activity which is necessary (for execution of work and as directed by Engineer-in-Charge),
shall be deemed to be included in amount quoted by the Contractor. Nothing extra shall be payable
on these accounts. Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a
site / construction yard layout, specifying areas for construction, site office, positioning of
machinery, material yard, cement and other storage, steel fabrication yard, site laboratory, water
tank, etc.

For completing the work in time, the Contractor might be required to work in two or more shifts
(including night shifts). No claim whatsoever shall be entertained on this account, not with-standing
the fact that the Contractor may have to pay extra amounts for any reason, to the labourers and other
staff engaged directly or indirectly on the work according to the provisions of the labour and other
statutory bodies regulations and the agreement entered upon by the Contractor with them. All
material shall only be brought at site as per program finalized with the Engineer-in- Charge. Any pre-
delivery of the material not required for immediate consumption shall not be accepted and thus not
paid for.

SAFETY MEASURES

i) WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow signage display

» oo« » oo«

such as “Construction Work in Progress”, “Keep Away”, “No Parking”, Diversions & protective
Barricades etc. shall be provided and displayed during day time by the Contractor, wherever
required and as directed by the Engineer-in-Charge. These glow signage and red lights shall be
suitably illuminated during night also. The Contractor shall be solely responsible for damage and
accident caused, if any, due to negligence on his part. Also he shall ensure that no hindrance, as far
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iii)

as possible, is caused to general traffic during execution of the work. This signage shall be
dismantled & taken away by the Contractor after the completion of work, only after approval of the
Engineer - in - Charge. Nothing extra shall be payable on this account.

SIGN BOARDS: The Contractor shall provide and erect a display board of size and shape as
required and paint over it, in a legible and workman like manner, the details about the salient
features of the project, as required by the Engineer-in-Charge. The Contractor shall fabricate and
put up a sign board in an approved location and to an approved design indicating name of the
project, Client/Owner, Engineer-in-charges, Structural Consultants, Department etc. besides
providing space for names of other Contractors, Sub-Contractors and specialized agencies within
15 days from issue of award letter. Nothing extra shall be payable on this account. In case of non
compliance/delay in compliance in this, a penalty @ Rs. 500/- per day will be imposed which will
be recovered from the immediate next R/A Bill of the Contractor.

Necessary protective and safety equipments such as helmet, safety shoes, gloves etc shall be
provided to the Site Engineer, Supervisory staff, labour and technical staff of the contractor by
the Contractor at his own cost and to be used at site.

No inflammable materials including P.0O.L shall be allowed to be stored in huge quantity at site.
Only limited quantity of P.O.L may be allowed to be stored at site subject to the compliance of all
rules / instructions issued by the relevant authorities and as per the direction of Engineer-in-
Charge in this regard. Also all precautions and safety measures shall be taken by the Contractor for
safe handling of the P.O.L products stored at site. All consequences on account of unsafe handling
of P.0.L shall be borne by the Contractor.

44, QUALITY ASSURANCE

i)

iif)

Contractor shall have to engage well-experienced skilled labour and deploy modern T&P and other
equipment to execute the work. For completing the work in time, the Contractor might be required
to work in two or more shifts (including night shifts). No claim whatsoever shall be entertained on
this account, not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work according to the
provisions of the labour and other statutory bodies regulations and the agreement entered upon by
the Contractor with them. All material shall only be brought at site as per program finalized with
the Engineer-in- Charge. Any pre-delivery of the material not required for immediate consumption
shall not be accepted and thus not paid for.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set out tolerance limit shall be summarily rejected by the
Regional Director or his representative& contractor shall be bound to replace / remove such sub-
standard / defective work immediately. If any material, even though approved by and Regional
Director or his representatives found defective or not conforming to specifications shall be
replaced / removed by the contractor at his own risk & cost.

In addition to the supervision of work, ESIC Engineers shall be carrying out regular and periodic
inspection of the ongoing activities in the work and deficiencies, shortcomings, inferior
workmanship pointed out by ESIC Engineers shall be communicated to the contractor. Upon
receipt of instructions from Engineer in Charge these are also to be made good by necessary
improvement, rectification, replacement up to his complete satisfaction. Special attention shall be
paid towards line and level of internal and external plastering, exposed smooth surface of RCC
members by providing fresh shuttering plates, rubberized linings to all the shuttering joints,
accurate joinery work in wooden doors and windows, thinnest joints in stone/ tiling / cladding
work, non-hollowness in floor and dado tiles work, protection of scratches over flooring by
impounding layer of plaster of Paris, water tight pipe linings, absence of hollow vertical joints in
brick masonry, proper compaction of filled up earth etc. to achieve an Institution of International
standards and up keeping of quality assurance shall be of paramount importance, as such.
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iv) The Contractor shall submit, within 15 days after the date of award of work, a detailed Barchart

and complete method statement for the execution, testing and Quality Assurance, of such items of
works, as directed by the Engineer-in-Charge. All the materials to be used in the work, to make the
finished work complete in all respects, shall comply with the requirements of the specifications
and shall pass all the tests required as per specifications as applicable or such specifications /
standards as directed by the Engineer-in- Charge. However, keeping the Quality Assurance in
mind, the Contractor shall submit, on request from the Engineer-in-Charge, his own Quality
Assurance procedures for basic materials and such items, to be followed during the execution of
the work, for approval of the Engineer-in-Charge.

The contractor shall at his own cost submit samples of all materials sufficiently in advance and
obtain approval of Engineer-in-Charge. The materials to be used in actual execution of the work
shall strictly conform to the quality of samples approved by the Regional Director or his
representative and nothing extra shall be paid on this account. The acceptance of any sample or
material on inspection shall not be a bar to its subsequent rejection, if found defective.

vi) All materials and fittings brought by the contractor to the site for use shall conform to the samples

approved by the Engineer- in- charge or his representative which shall be preserved till the
completion of the work. If a particular brand of material is specified in the item of work in Schedule
of Quantity, the same shall be used after getting the same approved from Engineer-In-Charge.
Wherever brand / quality of material is not specified in the item of work, the contractor shall submit
the samples as per suggested list of brand names given in the tender document / particular
specifications for approval of Engineer-In-Charge. For all other items, materials and fittings of ISI
Marked shall be used with the approval of Engineer-In-Charge. Wherever ISI Marked material /
fittings are not available, the contractor shall submit samples of materials / fittings manufactured by
firms of repute conforming to relevant specifications or IS codes and use the same only after getting
the approval of Engineer-In-Charge.

vii) The Contractor shall procure and provide all the materials from the manufacturers / suppliers

as per the list attached with the tender documents, as per the item description and particular
specifications for the work. The equivalent brand for any item shall be permitted to be used in the
work, only when the specified make is not available. This is, however, subject to documentary
evidence produced by the contactor for non-availability of the brand specified and also subject to
independent verification by the Engineer-in-Charge. In exceptional cases, where such approval is
required, the decision of Regional Director or his representatives regards equivalent make of the
material shall be final and binding on the Contractor. No claim, whatsoever, of any kind shall be
entertained from the Contractor on this account. Nothing extra shall be payable on this account. Also,
the material shall be procured only after written approval of the Engineer-in-Charge. All materials
whether obtained from Govt. stores or otherwise shall be got checked by the Regional Director or his
representative or his authorized supervisory staff on receipt of the same at site before use.

viii) All the registers of tests carried out at Construction Site or in outside laboratories and all

material at site (MAS) registers including cement register shall be maintained by the contractor which
shall be issued to the contractor by Engineer-in-charge. All the entries in the registers will be made by
the designated Engineering Staff of the contractor and same should be regularly reviewed by
AE/AEE/EE. Contractor shall be responsible for safe custody of all the registers.

The Contractor shall at his own risk and cost make all arrangements and shall provide all such
facilities including material and labour, the Regional Director or his representative may require for
collecting, preparing, forwarding the required number of samples for testing as per the frequency of
test stipulated in the contract specifications or as considered necessary by the Engineer-in-Charge, at
such time and to such places, as directed by the Engineer-in-Charge. Nothing extra shall be payable
for the above.
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xi)

xii)

xiif)

Xiv)

XV)

45.

i)

The Contractor or his authorized representative shall associate in collection, preparation, forwarding
and testing of such samples. In case he or his authorized representative is not present or does not
associate him, the result of such tests and consequences thereon shall be binding on the Contractor
.The Contractor or his authorized representative shall remain in contact with the Regional Director or
his representative or his authorized representative associated for all such operations. No claim of
payment or claim of any other kind, whatsoever, shall be entertained from the Contractor.

The cost of test required for all the materials shall be borne by the Contractor /Department
until unless specified elsewhere in the NIT.

However the cost of tests for the following materials/tests shall be borne by the Contractor if the test
results does not conform to CPWD Specifications/relevant BIS codes, or by the Department if the test
results conform to CPWD Specifications/relevant BIS codes.

1) Fire check/Retardant Doors,

2) Wind Pressure Test in structural glazing work.

3) Tests like X-Ray, Dye-Penetration for structural welding.
4) Ascertaining the classification of Wood/Timber.

5) Ultrasonic Pulse Velocity Method of test for RCC.

In case of concrete and reinforced concrete work also the contractor shall be required to make
arrangement for carrying out compression strength tests at his own cost. He shall render all
assistance for the preparation of cubes, safe custody of the same, proper curing and carriage up to
the laboratory where the test is to be performed.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be
properly tested as per the design conditions before covering and their measurements in
computerized measurement book duly test checked shall be deposited with Engineer in charge or
his authorized representative, prior to hiding these items.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should
confirm to bylaws and municipal body / corporation where CPWD Specifications are not
available. The contractor should engage licensed plumbers for the work and get the materials
(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever required at his
own cost.

The contractor shall have to execute guarantee bonds in respect of water proofing works as per
Performa enclosed.

The Contractor shall arrange electricity at his own cost for testing of the various electrical
installations as directed by Regional Director or his representative and for the consumption by
the contractor for executing the work. Also all the water required for testing various electrical
installations, fire pumps, wet riser / fire fighting equipments, fire sprinklers etc. and also testing
water supply, sanitary and drainage lines, water proofing of underground sump, overhead tanks,
water proofing treatment etc. shall be arranged by the contractor at his own cost. Nothing extra
shall be payable on this account.

SUBMISSION AND DOCUMENTATION

The contractor shall display all permissions, licenses, registration certificates, bar charts, other
statements etc under various labour laws and other regulations applicable to the works, at his site
office. He should also keep at site at least one set of latest version of BIS Codes and other relevant
codes at site and produce the same if asked for by Engineer-In-charge. In case of non-compliance,
these codes will be purchased from the market and actual cost of purchase will be recovered from
the next RA Bill of the contractor.
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ii) The contractor shall make available four (04) sets of completed drawings, “As Built Drawings” along

iii)

with literatures, manuals, warranty certificates etc. of various installed fittings, fixtures and
equipment for the completed projects. This shall be the prerequisite for payment of final bill.

The Contractor shall make available three (03) sets of all drawings of internal and external services
i.e. Water Supply, Sanitary line and Drainage lines. This shall be the prerequisite for payment of final
bill. These drawings shall have the following information:

(a) Run off for all piping and their diameters including soil, waste pipes and vertical stacks.

(b) Ground and invert level of all drainage pipes together with locations of all man holes and
connections, upto outfall.

(b)Run off for all water supply lines with diameters location of control valves, access panels etc.

The contractor will submit measurement sheet for the work carried out by him for making payment.
For casting of RCC members and other hidden items the corrected and duly test checked measurement
sheets of reinforcement or that of other hidden items shall be deposited with Engineer in charge or his
authorized representative, before casting of RCC or other hidden items. The delay in submission of
corrected and duly checked measurement sheet may, therefore, delay casting of RCC or execution of
hidden item for which no hindrance shall be recorded.

To avoid delay, contractor should submit all samples well in advance so as to give timely orders for
procurement.

46.

The Contractor shall prepare an integrated program chart within 15 (Fifteen) days of issue of
award letter including civil as well as E & M activities for the execution of work, Showing clearly all
activities from the start of work to completion, with details of manpower, equipment and machinery
required for the fulfilment of the program within the stipulated period and submit the same
for approval of the Regional Director or his representative within fifteen days of the award of the
work. These shall be submitted by the contractor through electronic media besides forwarding hard
copies of the same. The integrated program chart so submitted should not have any discrepancy
with the physical milestones attached in the contract agreement.

i) Apart from the above integrated program chart, the contractor shall be required to submit
fortnightly progress report of the work in a computerized form on 1st and 16th of every month.
The progress report shall contain the following, apart from whatever else may be required as
specified above:

i) Construction schedule of the various components of the work through a bar chart for the next
two fortnights (or as may be specified), showing the micro-milestone/milestones, targeted tasks
(including material and labour requirement) and up to date progress. Digital photographs
showing all the parts of construction site along with video of executions of different items
whenever required in soft copy has to be submitted in every fortnightly progress report.

iif) Progress chart of the various components of the work that are planned and achieved, for the
fortnight as well as cumulative up to the fortnight under reckoning, with reason for deviations, if
any in a tabular format.

iv) Plant and machinery statement, indicating those deployed in the work.

v) Man-power statement indicating:

e Individually the names of all the staff deployed on the work, along with their designations.
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No. of skilled workers (trade wise) and total no. of unskilled workers deployed on the work and
their location of deployment i.e. blocks.

vi) Financial statement, indicating the broad details of all the running account payment received up to

date, such as gross value of work done, advances taken, recoveries effected, amount withheld, net
payments details of advance payment received, extra/substituted/deviation items if any, etc.

46. TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION

i)

Arrangement of temporary telephone connection, water and electricity required by
Contractor, shall be made by him at his own cost and also necessary permissions shall be obtained
by him directly from concerned authorities, under intimation to the Department. Also, all
initial cost and running charges, and security deposit, if any, in this regard shall be borne by him.
The Contractor shall abide by all the rules/ bye laws applicable in this regard and he shall be solely
responsible for any penalty on account of violation of any of the rules/byelaws in this regard.
Nothing extra shall be payable on this account.

The Contractor shall be responsible for maintenance and watch and ward of the complete
installation and water / electricity meter and shall also be responsible for any pilferage, theft,
damage, penalty etc. in this regard. The Contractor shall indemnify the Department against any
claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this account. Nothing extra
shall be payable on this account.

iii) The Department shall in no way be responsible for either any delay in getting electric and/or

47.
(i)

(i)

water and/or telephone connections for carrying out the work or not getting connections at all. No
claim of delay or any other kind, whatsoever, on this account shall be entertained from the
Contractor. Also contingency arrangement of stand-by water & electric supply shall be made by
the Contractor for commencement and smooth progress of the work so that work does not suffer
on account of power failure or disconnection or not getting connection at all. No claim of any kind
whatsoever shall be entertained on this account from the Contractor. Nothing extra shall be
payable on this account.

CLEANLINESS OF SITE

The contractor shall not stack building material/ malba/ muck on the land or road of the local
development authority or on the land owned by the others, as the case may be. So the muck, rubbish
etc. shall be removed periodically as directed by the Engineer-in-charge, from the site of work to the
approved dumping grounds as per the local byelaws and regulations of the concerned authorities
and all necessary permissions in this regard from the local bodies shall be obtained by the
contractor. Nothing extra shall be payable on this account. In case, the Contractor is found stacking
the building material / malba as stated above, the Contractor shall be liable to pay the stacking
charges/penalty as may be levied by the local body or any other authority and also to face penal
action as per the rules, regulations and bye-laws of such body or authority. The Engineer -in-
Charge shall be at liberty to recover, such sums due but not paid to the concerned authorities on the
above counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

The contractor shall take instructions from the Regional Director or his representative regarding
collection and stacking of materials at any place. No excavated earth or building rubbish shall be
stacked on areas where other buildings, roads, services and compound walls are to be constructed.

(iii) The site of work shall be always kept clean due to constraints of space and to avoid any nuisance to

the users of buildings in the adjacent plots. The Contractor shall take all care to prevent any water-
logging at site. The waste water, slush etc. shall not be allowed to be collected at site. It may be
directly pumped into the creek with prior approval of the concerned authorities. For discharge into
public drainage system, necessary permission shall be obtained from relevant authorities after
paying the necessary charges, if any, directly to the authorities. The work shall be carried out in such
a way that the area is kept clean and tidy. All the fees/charges in this regard shall be borne by the
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50

51

52

53

54

Contractor. Nothing extra shall be payable on this account.

INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open to
inspection by Senior Officers of ESIC and their representatives .The contractor shall at times during
the usual working hours and at all times at which reasonable notices of the intention of the Regional
Director or his representative or other officers as stated above to visit the works shall have been
given to the contractor, either himself be present to receive the orders and instructions or have a
responsible representative duly accredited in writing, to be present for that purpose.

REFUND OF PERFORMANCE GUARANTEE

The performance guarantee for the work shall be refunded to the contractor soon after the
completion of the entire repair works under this agreement and recording of the completion
certificate for such agreement.

DEFECT LIABILITY PERIOD (Refund of Security Deposit)

The defect liability / maintenance period shall be 12 months after the date of completion work for
this contract agreement. The Security Deposit shall be released after the defect liability period of 12
months after completion of entire project work and for this the contractor shall have to produce a
certificate stating that no defects are pending for rectification from the Engineer-in-Charge, but
subject to other provisions specified elsewhere in the contract agreement.

GENERAL CLARIFICATIONS
i) Wherever any reference to any Indian Standards occurs in the documents relating to this
contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if
any, up to the previous day of last date of submission of bids.

ii) Unless otherwise specified in the schedule of quantities, the amount quoted shall be considered,
as inclusive of pumping out or bailing out water, if required throughout the construction period
for which no extra payment shall be made. This shall also include water encountered from any
source such as rains, floods, sub soil water table being high and/or due to any other cause
whatsoever.

iii) All stone aggregate and stone ballast shall be of hard stone variety to be obtained from
approved quarries.

iv) The sand, Coarse/manufacture sand/Pulverized Stone sand/ crushed stone sand should be
obtained from approved sources. The same shall be clean and sharp angular grit type. The sand
shall be screened before using, if required. If the sand brought to site is dirty, it must be washed
in clean water to bring the sand to the required specifications. Nothing extra shall be payable
on this account.

v) The amount quoted for this work, shall unless clearly specified otherwise, include cost of all
operations and all inputs of labour, material, T & P, scaffolding, wastages, watch and ward,
other inputs, all incidental charges, all taxes, cess, GST, duties, levies etc. required for execution
of the work.

DE-WATERING

i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for de-

watering during construction) and / or as per the specifications approved by the Engineer-in-
Charge. Design of an appropriate and suitable dewatering system shall be the Contractor’s
responsibility. Such scheme shall be modified / augmented as the work proceeds based on fresh
information discovered during the progress of work, at no extra cost. At all times during the
construction work, efficient drainage of the site shall be carried out by the Contractor and
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55

56

il.

58.

especially during the laying of plain cement concrete, taking levels etc. The Contractor shall also
ensure that there is no danger to the nearby

properties and installations on account of such lowering of water table. If needed, suitable
precautionary measures shall be taken by the Contractor. Also the scheme of dewatering adopted
shall have adequate built in arrangement to serve as stand-bye to attend to repair of pumps etc.
and disruption of power / fuel supply. Nothing extra shall be payable on this account.

In trenches where surface water is likely to get into cut / trench during monsoons, a ring bund of
puddle clay or by any other means shall be formed outside, to the required height, and maintained
by the Contractor. Also, suitable steps shall be taken by the Contractor to prevent back flow of
pumped water into the trench. Nothing extra shall be payable on this account.

INSURANCE POLICIES

Before commencing the execution of work, the Contractor shall, without in any way limiting his
obligations and liabilities, insure at his own cost and expense against any damage or loss or injury,
which may be caused to any person or property, at site of work. The Contractor shall obtain and
submit to the Regional Director or his representative proper Contractor All Risk Insurance Policy
for an amount equivalent to contract value for this work, with Engineer-in- Charge as the first
beneficiary. The insurance shall be obtained in joint names of Regional Director or his
representative and the Contractor (who shall be second beneficiary). Also, he shall indemnify the
Department from any liability during the execution of the work. Further, he shall obtain and
submit to the Engineer-in-Charge, a third party insurance policy for maximum Rs.10 lakh for each
accident, with the Regional Director or his representatives the first beneficiary. The insurance
shall be obtained in joint names of Regional Director or his representative and the Contractor (who
shall be second beneficiary). The Contractor shall, from time to time, provide documentary
evidence as regards payment of premium for all the Insurance Policies for keeping them valid till
the completion of the work. The Contractor shall ensure that Insurance Policies are also taken for
the workers of his Sub-Contractors / specialized agencies also. Without prejudice to any of its
obligations and responsibilities specified above, the Contractor shall within 10 days from the date
of letter of acceptance of the tender and thereafter at the end of each quarter submit a report to the
Department giving details of the Insurance Policies along with Certificate of these insurance
policies being valid, along with documentary evidences as required by the Engineer-in-Charge. No
work shall be commenced by the Contractor unless he obtains the Insurance Policies as mentioned
above. Also, no payment shall be made to the Contractor on expiry of insurance policies unless
renewed by the Contractor.

Nothing extra shall be payable on this account. No claim of hindrance (or any other claim) shall be
entertained from the contractor on these accounts.

Applicable Permits

The contractor(s) shall give to the Municipality, police and other authorities all necessary notices etc.
that may be required by law and obtain all requisite licenses for temporary obstructions, enclosures
etc. and pay all fee, taxes and charges which may be levied on account of these operations in executing
the contract. He shall make good any damage to the adjoining property whether public or private and

shall supply and maintain lights either for illumination or for cautioning the public at night.

The contractor shall ensure that applicable permits mandated by the local bodies and in case

warranted for this work are obtained as required under the Applicable Laws.

Compliance of directives of Hon’ble National Green tribunal (NGT) dated

04.12.2014 and 10.04.2015 and EIA guidance manual issued in February 2010.

The contractor shall comply with following guidelines on the matter in pursuance of
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orders passed by Hon’ble National Green Tribunal.

1) The contractor shall not store / dump construction material or debris on metalled road.

2)  The contractor shall get prior approval from Regional Director or his representative for the
area where the
construction material or debris can be stored beyond the metalled road. This area shall
not cause any obstruction to the free flow of traffic / inconvenience to the pedestrians. It
should be ensured by the contractor that no accidents occur on account of such
permissible storage.

3) The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other
similar material to ensure that no construction material dust fly outside the plot area.

1) The contractor shall ensure that all the trucks or vehicles of any kind which are used
for construction purposes/or are carrying construction material like cement, sand and other
allied material are fully covered. The contractor shall take every necessary precautions that the
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust,
sand or any other particles are not released in air/contaminate air.

2) The contractor shall provide mask to every worker working on the construction site
and involved in loading, unloading and carriage of construction material and construction
debris to prevent inhalation of dust particles.

3) The contractor shall provide all medical help, investigation and treatment to the
workers involved in the construction of building and carry of construction material and debris
relatable to dust emission.
4) The contractor shall ensure that C&D waste is transported to the C&D waste site only and due
record shall be maintained by the contractor.
8) The contractor shall compulsory use of wet jet in grinding and stone cutting.
9) The contractor shall comply all the preventive and protective environmental steps as
started in the MoEF guidelines, 2010.
10) The contractor shall carry out on-road-inspection for black smoke generating
machinery. The contractor shall use cleaner fuel.
11) The contractor shall ensure that all DG sets comply emission norms notified by
MoEF.
10) The contractor shall use vehicles having pollution under control certificate. The
emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph.
Speed bumps shall be used to ensure speed reduction. In cases where speed reduction cannot
effectively reduce fugitive dust, the contractor shall divert traffic to nearby paved areas.

11) The contractor shall ensure that the construction material is covered by tarpaulin. The

contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.

12) Nothing shall be paid extra for fulfilling of all the above conditions .

PARTICULAR SPECIFICATIONS

1.1 In case of items not covered by the CPWD specifications referred to above, or particular specifications
attached, reference shall be made to appropriate latest IS codes and the decision of the Regional
Director or his representative shall be final and binding on the contractor.
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1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard specification occurs in the documents relating to this
contract the same shall be inclusive of all amendments issued there to or revisions thereof if any,
upto the date of receipt of tenders.

The work shall be executed and measured as per metric dimensions given in the schedule of
quantities, drawings etc., (F.P.S units wherever indicated are for guidance only).

All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved
quarries or any other source to be got approved by the Engineer-in-charge.

Fine Aggregate:-

(i) The fine aggregate to be used for all items except in Plastering work, shall be with Pulverized
Stone Sand/ Crushed Stone Sand (Manufactured Sand) and shall be obtained from only
approved sources. For Plastering Work, River Sand shall be used which shall be clean and sharp
angular grit type. The sand shall be screened before using, if required. If the sand brought to site
is dirty, it must be washed in clean water to bring the sand to the required specifications.
Nothing extra shall be payable on this account.

(ii) The contractor should find out the approved source/quarries at his end also. To find out the
approved source/quarries is the responsibility of contractor.

(iii) Fine Aggregate to be used for cement concrete work i/c RCC, mortar for masonry and plaster
work shall be of standard quality and shall be obtained from a source to be got approved from
the Regional Director or his representative and screened as required. It shall be clean and sharp
angular grit type. In case of non availability of crushed stone sand, the agency may be
permitted at the discretion of Engineer-in Charge to use river/quarry sand on their request on
production of adequate proof of non availability of the same, provided it conforms to grading
and other requirements given in CPWD specifications. The change in sand type or source would
require revision of Mix Design of Concrete from the approved laboratories such AU
Visakhapatnam/CE, Navy, Visakhapatnam for which nothing extra shall be paid. In case of use of
crushed stone sand, all necessary precautions for CC work, RCC work, masonry work, and all
other related works shall be taken by the agency as per relevant CPWD specifications and BIS
codes without any extra cost. Nothing extra shall be paid for using river/quarry sand in place of
crushed stone sand.

Before taking up the finishing work such as Flooring, Plastering, sample unit of toilet, room etc.
Contractor shall prepare full-scale sample for large-scale repetitive items and get approved from
Regional Director or his representative before taking up for execution on large scale.

The contractor shall get the samples of various materials, fittings to be used in work approved well
in advance from the Regional Director or his representative before placing orders.

The contractor shall produce all the materials in advance so that there is sufficient time for testing
and approving of the material and clearance of the same before use in work.

The structural and architectural drawings shall at all times be properly correlated before executing
any work. In case of any discrepancy in the items given in the schedule of quantities appended
with the tender and Architectural drawings relating to the relevant item, the former shall prevail
unless otherwise given in writing by the Engineer-in-Charge.

The information and details given in the Architectural & Structural drawings, preliminary soil

investigation report and mentioned herein and also elsewhere in the tender documents are being
furnished for general information and guidance only. The Department in no case shall be held
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1.10

2.0

2.1

2.2

2.3

responsible for the inaccuracy thereof or any interpretation/ or conclusion drawn from them by
the contractor.

The percentage rate quoted by the contractor / agency shall be inclusive of mobilization to site all
necessary machineries and equipments, furnishing, handling, storing, installation including placing,
cutting holes, splicing, driving, re-driving, bailing out water ,pulling out and removal of the
temporary earth retaining structure / strutting etc. from site and other machineries, equipments,
instrumentations etc. men ,materials etc., other incidental to works, for execution of work, with all
safety measures as required for the execution of construction work for safety of surrounding
existing buildings structures, parked / moving vehicles, equipments and machines etc. as per
direction of Engineer-in-charge.

BRICK WORK

The brickwork shall be carried out with good quality fly ash cement bricks of class designation 7.5.
The physical properties shall conform to those of Fly Ash cement bricks as per CPWD
Specifications.

The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of
cladding to come over brick work.

Brick work provided around shaft or lift walls or around slab cutouts shall be measured in the
brick for corresponding floor level. Nothing extra shall be paid on this account.

3.0 FLOORING:

3.1 All work in general shall be carried out as per CPWD Specifications (Volume 1) 2009 with up-to-date
correction slips.

3.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of

3.3

3.4

3.5

3.6

3.7

each pattern laid and approved by the Regional Director or his representative before final laying of
such flooring. Nothing extra shall be payable on this account.

Different stones / tiles used in pattern flooring shall be measured separately as defined in the
nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and above
the quoted rate. No additional wastage, if any, shall be accounted for any extra payment.

Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles etc.) shall be
deposited well in advance with the Regional Director or his representative for approval. The sizes
of stones for flooring shall be of a size not less than 600mmx600mm or as approved by Engineer-
in-Charge. Approved samples should be kept at site with the Regional Director or his
representative and the same shall not be removed except with the written permission of Engineer-
in-Charge. No payment whatsoever shall be made for these samples.

The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing
the quarry and its location or source.

The rate of items of flooring is inclusive of Providing Sunken Flooring in Bathrooms, Kitchen, W.C,,
etc. and nothing extra on this account is admissible.

Chasing of required width and thickness shall be made in brick work at skirting location so as to
flush the external surface of skirting with internal plastering. No extra payment towards making
chases in brick work at skirting shall be made and the same is presumed to be inclusive of rate
quoted for the item of providing and fixing skirting.
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3.8  Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so that the
wash water flows towards the direction of floor trap. Any reverse slope if found, shall be made
good by the contractor by ripping open the floor/grading concrete and nothing shall be paid for
such rectifications.

3.9  The flooring and skirting will be executed as per pattern shown in the Architectural drawings and
as per approval of Regional Director or his representative and nothing extra shall be payable on
this account.

3.10 The rate shall include the cost of all materials and labour involved in all the operations. Nothing
extra shall be paid for use of cut/sawn stone/ tiles in the work.

3.11 Vitrified Tile Flooring
3.11.1 The tiles shall be of approved make and shall generally conform to Table 12 of IS15622.

The full body Vitrified tiles of specified sizes shall be used & sample of tiles shall be got approved
from the Engineer-in-Charge. The Mandatory tests for vitrified tiles shall be got done as per CPWD
Specifications (volume-1)/relevant BIS Code.

3.11.2 The vitrified tiles shall be as specified in the item. The tiles shall be of specified colours as shown in
the drawings or as approved by Regional Director or his representative and will be laid in pattern
as per architectural drawings. Nothing extra shall be paid for laying tiles in specific pattern. The
tiles shall be of first quality of approved make.

4.0 WATER SUPPLY AND SANITARY INSTALLATIONS:

4.1 The centrifugally cast (spun) iron S&S pipe, Hub less pipes and G.I pipe / CPVC Pipes/ PPR SWR
Pipes wherever necessary shall be fixed to RCC columns, beams etc. with steel dash fastener and
nothing extra shall be paid for this.

4.2 The contractor shall be responsible for the protection of the sanitary and water supply fittings and
other fittings and fixtures against pilferages and breakage during the period of installation and
thereafter until the building is handed over.

5.0 WATER PROOFING TREATMENT IN SUNKEN/DEPRESSED FLOOR SLABS INTEGRAL WATER
PROOFING TREATMENT

5.1 The specification given for the roof surface shall apply for treatment of sunken floor slabs
except that instead of brick bats, well burnt brick aggregates of about 40 mm, size shall be used and
rounding and tapering at junctions of floor and beam/wall shall be done to a height of 300 mm, The
finishing layer of 20 mm. thick cement mortar and cement slurry shall be continued on the vertical
surfaces for the entire sunken portion. The finished surface shall be true to line/ level and gradient as
specified and of the required thickness.

5.2 Water proofing treatment shall be cured for 10 days.

5.3 Before the water proofing treatment is done it shall be ensured that the outlet pipes are

properly fixed and the gap between the wall and pipes are properly filled with brick/stone
aggregate and cement mortar admixed with proprietary water proofing compound and grouted with
cement slurry admixed with proprietary water proofing compound by injection process.
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5.1 MEMBRANE WATER PROOFING TREATMENT

5.1.2.1 The work in general shall be carried out as per CPWD Specifications or / as per Manufacturer’s
Specifications. The Applicators authorized by the manufacturers shall only be engaged in the
work.

5.1.2.2 Before the water proofing treatment is done it shall be ensured that the outlet pipes are
properly fixed and the gap between the wall and pipes are properly filled with brick/stone
aggregate and cement mortar admixed with proprietary water proofing compound and
grouted with cement slurry admixed with proprietary water proofing compound by injection

process.
5.2 ON TERRACE/ROOF/BALCONIES ETC
5.2.1 The work in general shall be executed as per Manufacturers Specifications or CPWD

Specifications as applicable.

5.2.2 Total quantity of the water proofing compound required shall be arranged only after obtaining
the prior approval of the Engineer in Charge in writing. Materials shall be kept under double
lock and key and proper account of water proofing compound used in the work shall be
maintained. It shall be ensured that the consumption of the compound is as per specified
requirements.

5.2.3 The finished surface after water proofing treatment for floor in sunken portion shall have
minimum slope of 1 in 48 unless otherwise decided by the Engineer in Charge.

5.2.4 Before commencement of treatment on floor surface, it shall be ensured that outlet
drain/spouts have been fixed and the spout openings have been eased and rounded off
properly for easy flow of water.

5.2.5 Contractor shall associate himself with anyone of the specialist firms relating to the water
proofing treatment with the approval of Engineer in charge .

5.2.6 Water proofing treatment of all types of work: The Contractor(s) shall submit for the
approval of the Engineer-in-Charge, the names of specialized agencies, of repute along
with their technical & financial capability proposed to be engaged by him within three
months from the date of award who have executed satisfactorily at least one similar
work of equal or more magnitude or two similar works of minimum 50% magnitude
(Financial) of water proofing items in the agreement during the last seven years.

5.3 Guarantee for water proofing works:
Five years guarantee bond in prescribed proforma (Annexure-B ) attached herewith shall

be submitted by the contractor which shall also be signed by both the specialized agency
and the contractor to meet their liability/liabilities under the guarantee bond. However,
the sole responsibility of above efficiency of water proofing treatment shall rest with the
building contractor. Separate guarantee bonds shall be submitted by the contractor for
different type of water proofing works. Additional 5% (five percent) of the cost of
water proofing work (other than Security Deposit mentioned in the Tender) shall be
retained as security deposit and the amount so withheld would be released after five
years from the date of expiry of defects liability period under the agreement, if the
performance of the work done is found satisfactory. If any defect is noticed during the
guarantee period, it shall be rectified by the contractor within 7(seven) days of receipt of
intimation of defects pointed out, and if not attended within the specified period, the same
will be got done from other Agency/Agencies at the risk and cost of contractor. While
attending to the rectification work, the Contractor is responsible to restore and make good
any collateral damages likely to occur, to its original specifications. The cost of executing
these contiguous works while attending the rectification works shall be borne by the
contractor. The security deposit against this item of work shall be in addition to the
security deposit mentioned elsewhere in contract form.
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6.0 CONDITIONS FOR CEMENT AND STEEL REINFORCEMENT:
Contractor has to procure Cement and steel (if necessary) and has to produce manufacturers test
certificate and invoice for each lot of Cement and steel Reinforcement (if necessary ) procured at
site.

6.1 CEMENT:-

a)

b)

The contractor shall procure Ordinary Portland Cement (OPC) 43 grade conforming to IS: 8112
as required in the work from reputed manufacturers of cement such as ACC, Ultratech, Shree
Cement, Ambuja, Jaypee Cement, Vikarm, Centuary, ].K. Cement, Chettinad, Penna Cement,
Bharati cement, Nagarjuna, and Maha or from any other reputed cement manufacture having a
production capacity not less than 1 million Ton per annum as approved in CPWD norms.
Supply of cement shall be taken in 50kg bags bearing manufacturer’s name and ISI marking.
Samples of cement arranged by the contractor shall be taken by the Regional Director or his
representative and got tested in accordance with provisions of relevant BIS codes. In case test
results indicate that the cement arranged by the contractor does not conform to the relevant
BIS codes, the same shall stand rejected and shall be removed from the site by the contractor at
his own cost within a week’s time of written order from the Regional Director or his
representative to do so. If the contractor uses Puzzolona Portland Cement (PPC) in lieu of
Ordinary Portland Cement (OPC) necessary cost adjustment shall be made. The cement of
approved make as aforesaid in 50 kg. bag bearing manufacturer’s name and ISI marking, along
with manufacturers test certificate for each lot shall be procured by the contractor. It shall be
noted that, if the contractor uses higher grade of cement, nothing extra shall be paid.

IS:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended
upto date) shall be followed in regard to Concrete Mix Portion and its production as
under:

i. The concrete mix design shall be done as “Design Mix Concrete” as

prescribed in clause-9 of IS 456 mentioned above.

i. Concrete shall be manufactured in accordance with clause 10 of above
mentioned 1S:456 covering quality assurance measures both technical and
organizational, which shall also necessarily require a qualified Concrete
Technologist to be available during manufacture of concrete for certification of
quality of concrete.

Minimum M30 grade of RMC concrete shall be used in all structural elements of

RCC, both in load bearing and framed structure.

While using OPC for structural concrete work, no further admixing of flyash shall
be permitted, unless otherwise specified in the item.

6.2 The Supply of cement shall be taken in 50Kg bags bearing manufacturer’s name, batch No. and ISI
marking, samples of cement shall be taken by the Regional Director or his representative or his
authorized officer in the presence of the contractor or his authorized representative and got tested in
accordance with provisions of relevant BIS codes. In case test results indicate that the sample cement
does not conform to the relevant BIS codes, the same shall stand rejected and shall be removed from
the site of work by the contractor at his own risk and cost within a week’s time of written order from
the Regional Director or his representative to do so. and no payment what so ever may be paid to the
contractor in this regard.

6.3 The cost of tests shall be borne by the contractor / Department in the manner indicated below:
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(a) By the contractor, if the results show that the cement does not conform to the relevant
BIS codes.
(b) By the Department, if the results show that the cement conforms to relevant BIS codes.

6.4 The cement shall be brought at site in bulk supply as decided By the Engineer-in-Charge.

6.5 The cement godown shall be constructed by the contractor at site of work for which no extra
payment shall be made.

6.6 The contractor shall be responsible for the watch and ward and safety of the cement godown. The
cement shall facilitate the inspection of the cement godown by the and Regional Director or his
representative at any time.

6.7 The Cement shall be got tested by the Regional Director or his representative and shall be used on the
work only after satisfactory test results have been received. The contractor shall supply free of
charge the cement required for testing.

6.8 The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall be
worked out as per procedure prescribed in clause 42 of the contract and shall be governed by
conditions laid there in. In case the cement consumption is less than theoretical consumption
including permissible variation, recovery at the rate so prescribed shall be made. In case of excess
consumption no adjustment need to made.

6.9 The Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

6.10.The damaged cement shall be removed from the site immediately by the contractor on receipt
of a notice in writing from the Engineer-in-charge. If he does not do so within 3  days of receipt
of such notice, the Regional Director or his representative shall get it removed at the cost of the
contractor.

7.0 _STEEL REINFORCEMENT:

7.1 1. The contractor shall procure IS marked TMT bars of various grades from the steel
manufactures such as SAIL, TATA STEEL Ltd., RINL, JINDAL STEEL & POWER Ltd.,JSW
STEEL Ltd. and M/s. Shyam Steel industries Ltd. Or their authorized dealers having valid BIS
license for IS: 1786-2008

2. The steel manufacturers or their authorized dealers ( as per following selection criteria)
having valid BIS license for 1S:1786-2008.
procured steel should have following qualities.
i) Excellent ductility, bend ability and elongation of finished product due to possible refining
technology.
i) Consumption of steel should be accurate as per design.

iii) Steel should have no brittleness problem in finished product.

iv) Steel should carry the quality of corrosion and earthquake resistance.

V) Quality steel with achievement of proper level of sulphur and phosphorus as per 1S:1786-
2008.

7.2  The contractor shall have to obtain and furnish test certificates to the Engineer-in- Charge or
his authorized officer in respect of all supplies of steel brought by him to the site of work.

7.3 Samples shall also be taken and got tested by the Engineer-in- Charge or his representatives
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per the provisions

in this regard in relevant BIS codes. In case the test results indicate that

sample of steel does not conform to BIS codes, the same shall stand rejected and shall be
removed from the site of work by the contractor at his own risk and cost within a week’s
time from written orders from the Regional Director or his representative to do so and no
payment whatsoever in this regard shall be made by the Department.

7.4 The steel reinforcement shall be brought to the site in bulk from manufacturers along with test
certificate of each lot supply of 10 tones or more or as decided by the Engineer-in-Charge.

7.4 The steel reinforcement shall be stored by the contractor at site of work in such a way as
to prevent distortion & corrosion. The steel bars shall be stored, about 30 to 45 cms above
ground. Bars of different sizes and lengths shall be stored separately to facilitate easy counting

and checking. Nothing extra shall be paid on this account.

7.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen
of sufficient length shall be cut from each size of the bar at random at frequency not less
than that specified below.

Size of bar

For consignment below

For consignment

Under 10 mm. dia

10mm to 16 mm. dia

Over 16 mm. dia

100 tonnes
One sample for each
consignment of 25
tones or part thereof

One sample for each
consignment of 35
tones or part thereof

One sample for each
consignment of 45
tones or part thereof

over 100 tonnes
One sample for each
consignment of 40
tones or part thereof

One sample for each
consignment of 45
tones or part thereof

One sample for each
consignment of 50
tones or part thereof

7.7 The contractor shall supply free of charge the steel required (if Necessary)for testing including
its transportation to testing laboratories. The cost of tests shall be borne by the Contractor.

7.8 The actual issue and consumption of steel on work shall be regulated and proper

7.9

7.1

accounts maintained as provided in clause 10 of the contract.

The theoretical

consumption of steel shall be worked out as per procedure prescribed in clause 42 of
the contract and shall be governed by conditions laid therein. In case the consumption
is less than theoretical consumption including permissible variations recovery at the

rate so prescribed shall be made.

to be made.

In case of excess consumption no adjustment need

The Steel brought to site and steel remaining unused shall not be removed from site without

the written permission of the Engineer — in — Charge.

0. The contractor shall furnish to the department all the purchase invoices for cement and Steel

for every consignment.

7.11 The contractor should use factory made round type cover blocks for all RCC works to avoid
displacement of bars in any directions and to ensure proper cover.
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9

10

TOOLS AND PLANTS.
The necessary T&P shall be deployed by the contractor as required to facilitate and ensure
the work to be completed smoothly within the stipulated scheduled time.

RATE :-

i)

The rate includes the cost of materials and labour involved in all the operations
described above except for the cost of centering, shuttering and reinforcement, which will be
paid separately.

ii) In case of actual average compressive , strength being less than specified strength which

shall be governed by Para ‘ Standard of Acceptance” as above the rate payable shall be
worked out accordingly on the basis of analysis.

iii) In case of rejection of concrete on account of unacceptable compressive strength, governed

by Para ‘Standard of Acceptance’ as above, the work for which samples have failed shall be
redone at the cost of contractors. However, the Engineer in charge may order for additional
tests (like cutting cores, ultrasonic pulse velocity test, load test on structure or part of structure
etc) to be carried out at the cost of contractor to ascertain if the portion of structure wherein
concrete represented by the sample has been used, can be retained on the basis of results of
individual or combination of these tests. The contractor shall take remedial measures necessary
to retain the structure as approved by the Engineer in charge without any extra cost. However,
for payment, the basis of rate payable to contractor shall be governed by the 28 days cube test
results and reduced rates shall be regulated in accordance with Para 5.4.13 of Revised CPWD
specification 2009,Vol.-L.

iv) As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to

20mm or as required, lower than general floors shuttering should be adjusted accordingly. The
landing level of mumti / Staircase cabin shall be Kept one riser level higher than adjoining
slab level so as to accommodate water proofing treatment over terrace slab. In case of kitchen
slab the portion of floor trap below kitchen platform be kept at lower level as per drawings.
Nothing extra is payable on this account.

v) For the execution of centering and shuttering, the contractor shall use propriety “Reebole”

chemical mould release agent of FOSROC or equivalent as shuttering oil as approved by
Regional Director or his representative and nothing extra shall be paid on this account.

ALUMINIUM WORK

Two years guarantee bond in prescribed proforma (Annexure-A) attached herewith shall be
submitted by the contractor which shall also be signed by both the specialized agency and the
contractor to meet their liability/liabilities under the guarantee bond. However, the sole
responsibility of above efficiency of Aluminum Work shall rest with the building contractor. Separate
Guarantee bonds shall be submitted by the contractor for Aluminum works. Additional 5% (Five
Percent) of the cost of Aluminum work (Other than Security Deposit mentioned in the
Tender) shall be retained as Security Deposit and the amount so withheld would be released after
two years from the date of expiry of defects liability period under the agreement, if the performance
of the work done is found satisfactory. If any defect is noticed during the guarantee period, it shall be
rectified by the contractor within 7 (Seven) days of receipt of intimation of defects pointed out, and
if not attended within the specified period, the same will be got done from other Agency/Agnecies at
the risk and cost of the contractor. While attending to the rectification work, the contractor is
responsible to restore and make good any collateral damages likely to occur, to its original
specifications. The cost of executing these contiguous works while attending the rectification works
shall be borne by the contractor. The security deposit against this item of work shall be in addition to
the security deposit mentioned elsewhere in contract form.

The material for the work shall be procured from the approved manufacturer as per the list attached
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with the tender documents. The Contractor shall procure and submit samples of various materials
to be used in the work for the approval of Regional Director or his representative and no work shall
commence before such samples are approved. Samples of un-anodized as well as polyester powder
coated aluminum sections, microwave cured EPDM gaskets, glass, stainless steel screws, anchor
fasteners, hardware and any other material or components requiring approval of samples, in
opinion of Engineer-in-Charge, shall be submitted for the approval as mentioned above. The above
samples shall be retained as standards of materials and workmanship.

The Contractor shall prepare the shop drawings for the aluminum windows giving details of the
various aluminum sections, microwave cured EPDM gaskets, cleats, anchor fasteners, hardware,
sealants, glass etc. and submit the same for the approval of Engineer-in-Charge.

Only after the approval of the samples and the shop drawings by the Engineer-in-Charge, the
Contractor shall procure the material for the work. All materials brought to the site by the
Contractor, for use in the work, as well as fabricated components shall be subject to inspection and
approval by Engineer-in-Charge. The Contractor shall produce manufacturer’s test certificates for
any material or particular batch of materials supplied by him.

The Contractor shall prepare a finished sample of the aluminum window along with glazing panel
and fittings etc. for approval of workmanship and material. Nothing extra shall be payable on this
account.

Aluminum sections to be used for various works shall be appropriate to meet technical, structural,
functional and aesthetic considerations. The polyester powder coating shall be carried out in an
approved factory / workshop as specified in the tender documents.

Fabrication

All joints shall be accurately fabricated and be hairline in appearance. The finished surface shall be
free from visible defects. All the aluminum windows/ ventilators /doors shall be factory made and
shall be brought to site for assembly and fixing.

All hardware used shall conform to the relevant specifications and as per samples approved by the
Engineer- in-Charge. Design, quality, type, number and fixing of hardware shall be generally in
accordance with architectural drawings and as approved by the Regional Director or his
representative before use.
All doors, windows, ventilators and glazing etc. shall be made water tight with microwave cured
EPDM gaskets and weather silicone sealants to the satisfaction of the Engineer-in-Charge, for which
nothing extra shall be payable.
The frames shall be strictly as per Architectural drawings, the corners of the frame being fabricated to
the true right angles. Both the fixed frames and openable shutter frames shall be fabricated out of
sections cut to required length, mitered and mechanically jointed for satisfactory performance. All
members shall be accurately machine milled and fitted to form hairline joints. The jointing
accessories such as aluminium cleats, stainless steel screws etc. shall not to cause any bi-metallic
reaction by providing separators, wherever required.6.5 Vertical members of the aluminium frame
work shall be embedded in the floors, wherever required, by cutting and making good of the floor.

FIXING OF ALUMINIUM FRAME WORK

The screws used for fixing fixed aluminium frames of the aluminium windows to masonry walls / RCC
members and aluminium members to other aluminium members shall be of stainless steel of
approved make and quality and of stainless steel grade 304. Threads of machine screws used shall
conform to requirement of I.S. 4218.

For the aluminium windows, the gap between the aluminium frames and the R.C.C / Masonry and also
any gaps in the various sections shall be filled with weather silicone sealant DC 795 of Dow Corning or
equivalent in the required bite size, to ensure water tightness including providing and fixing backer
rod , wherever required. The weather silicone sealant shall be of such approved colour and
composition that it would not stain or streak the masonry / R.C.C. work. It should not sag or flow and
shall not set hard or dry out under any conditions of weather and shall be tooled properly. The
weather silicone sealant shall be used as per the manufacturer’s specifications and shall be of
approved colour and shade. Any excess sealant shall be removed / cleared. Nothing extra shall be
payable for the above.
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1.1

1.2.

1.3.

1.4.

1.5.

1.6.

Fixing of glass panes shall be designed in such a way that replacing damaged / broken glass panes is
easily possible without having to remove or damage any members or interior finishing materials.

Stainless steel adjustable heavy duty friction hinges and the aluminium handles for the open able side
hung windows shall be of "Earl Bihari” Ebco, make or equivalent as approved by the Engineer-in-
Charge. 2 nos. friction hinges shall be provided per shutter.

PROTECTIONS AND CLEANING:

All glass panes shall be retained within aluminium framing by use of exterior grade microwave cured
EPDM gaskets. Use of glazing or caulking compounds around the perimeter of glass will not be
permitted. There shall be no whistling or rattling. Before installation of glass, Contractor shall ensure
the following:

All glazing rebates shall be square, to plumb, true to plane, dry and free from dust.

Glass edge shall be clean and cut to exact size and grounded Low ‘E’ — Heat strengthened glass of
specified thickness in doors, windows, ventilators and fixed glazing etc. shall be of approved make
and standard quality conforming to C.P.W.D. Specifications.

4 mm thick glass panes shall be provided for openings not exceeding 0.5 sqm. For openings exceeding
0.5 sqm in area, 5.0 mm thick glass panes shall be provided unless specified otherwise.

ENVIRONMENT MANAGEMENT

AIR QUALITY

The Contractor shall take all necessary precautions to minimize fugitive dust emissions from
operations involving excavation, grading, and clearing of land and disposal of waste. He shall not
allow emissions of fugitive dust from any transport, handling, construction or storage activity to
remain visible in atmosphere beyond the property line of emission source for any prolonged
period of time without notification to the Engineer-in-Charge.

The Contractor shall use construction equipment designed and equipped to minimize or control air
pollution.

If after commencement of construction activity, and Regional Director or his representative
believes that the Contractor's equipment or methods of working are causing unacceptable air
pollution impacts then these shall be inspected and remedial proposals shall be drawn up by the
Contractor, submitted for review to the Regional Director or his representative and implemented.

In developing these remedial measures, the Contractor shall inspect and review all dust sources
that may be contributing to air pollution. Remedial measures include use of additional/ alternative
equipment by the Contractor or maintenance/modification of existing equipment of the
Contractor.

In the event that approved remedial measures are not being implemented and serious impacts
persist, the Regional Director or his representative may direct the Contractor to suspend work
until the measures are implemented as required under the Contract.

Contractor's transport vehicles and other equipment shall conform to emission standards fixed by
Statutory Agencies of Government of India or the State Government from time to time. The
Contractor shall carry out periodical checks and undertake remedial measures including
replacement, if required, so as to operate within permissible norms.
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1.7.

1.8.

1.9.

1.10.

7.10

1.12.

The Contractor shall establish and maintain records of routine maintenance program for internal
combustion engine powered vehicles and equipment used on this project.

The Contractor shall cover loads of dust generating materials like debris and soil being
transported from construction sites. All trucks carrying loose material should be covered and
loaded with sufficient free-board to avoid spills through the tail board or side boards

The Contractor shall promptly transport all excavation disposal materials of whatever kind so as
not to delay work on the project. Stockpiling of materials will only be allowed at sites designated
by the Engineer-in-Charge. The Contractor shall place excavation materials in the
dumping/disposal areas designated by Engineer-in-Charge.

The temporary dumping areas shall be maintained by the Contractor at all times until the excavate
is re-utilized for backfilling or as directed by Engineer-in-Charge. Dust control activities shall
continue even during any work stoppage.

The contractor shall place material in a manner that will minimize dust production.

Material shall be minimized each day and wetted, to minimize dust production. During dry
weather, dust control methods must be used daily especially on windy, dry days to prevent any
dust from blowing across the site perimeter.

The Contractor shall water down construction sites as required to suppress dust, during handling
of excavation soil or debris or during demolition. The Contractor will make water sprinklers, water
supply and water delivering equipment available at any time that it is required for dust control
use. Dust screens will be used, as feasible when additional dust control measures are needed
specially where the work is near sensitive receptors.

1.13 The Contractor shall provide a wash pit or a wheel washing and/or vehicle cleaning facility at

2.1

2.2.

2.3.

2.4

the exits from work sites. At such facility, high-pressure water jets will be directed at the wheels of
vehicles to remove all spoil and dirt.

WATER QUALITY

The Contractor shall comply with the Indian Government legislation and other State regulations in
existence so far as they relate to water pollution control and monitoring. A drainage system should
be constructed at the commencement of the Works, to drain off all surface water from the work
site into suitable drain outlet.

The Contractor shall provide adequate precautions to ensure that no spoil or debris of any kind is
pushed, washed, falls or deposited on land adjacent to the site perimeter including public roads or
existing stream courses and drains within or adjacent to the site. In the event of any spoil or debris
from construction works being deposited or any silt washed down to any area, then all such spoil,
debris or material and silt shall be immediately removed and the affected land and areas restored
to their natural state by the Contractor to the satisfaction of the Engineer-in-Charge.

The Contractor shall ensure that earth, bentonite, chemicals and concrete agitator washings etc.
are not deposited in the watercourses but are suitably collected and residue disposed off in a
manner approved by local authorities.

All water and waste products (surface runoff and wastewater) arising on the site shall be collected

and removed from the site via a suitable and properly designed temporary drainage system and
disposed off at a location and in a manner that will cause neither pollution nor nuisance.

Page 55 of 90



2.5.

2.6.

2.7.

2.8.

2.9.

3.1.

3.2.

3.3.

3.4.

3.5.

3.6.

Any mud slurry from drilling, diaphragm wall construction or grouting etc. shall not be discharged
into the drainage system unless treatment is carried out that will remove silt, mud particles,
bentonite etc. The Contractor shall provide treatment facilities as necessary to prevent the
discharge of contaminated ground water.

The Contractor shall discharge wastewater arising out of site office, canteen or toilet facilities
constructed by him into sewers after obtaining prior approval of Engineer-in-Charge. A
wastewater drainage system shall be provided to drain wastewater into the sewerage system.

The bentonite mixing, treatment and handling system shall be established by the contractor giving
due regard to its environmental impacts. The disposal of redundant bentonite shall be carefully
considered whether in bulk or liquid form. The disposal location will be advised and agreed with
the relevant authorities.

The Contractor shall take measures to prevent discharge of oil and grease during spillage from
reaching drainage system or any water body. Oil removal / interceptors shall be provided to treat
oil waste from workshop areas etc.

The Contractor shall apply to the appropriate authority for installing bore wells for water supply at
site.
WASTE MANAGEMENT

The contractor is required to develop, institute and maintain a Waste Management Programme
(WMP) during the construction of the project for his works, which may include:-

i) Identification of disposal sites.

ii) Identification of quantities to be excavated and disposed off.

iii) Identification of split between waste and inert material

iv) Identification of amounts intended to be stored temporarily on site location of Such
storage.

v) Identification of intended transport means and route.

vi) Obtaining permission, where required, for disposal.

Such a mechanism is intended to ensure that the designation of areas for the segregation and
temporary storage of reusable and recyclable materials are incorporate into the WMP. The WMP
should be prepared and submitted to the Regional Director or his representative for approval.

The Contractor shall handle waste in a manner that ensures they are held securely without loss or
leakage thus minimizing potential for pollution. The Contractor shall maintain and clean waste
storage areas regularly.

The Contractor shall remove waste in a timely manner and dispose off at landfill sites after
obtaining approval of Conservancy and Sanitation Engineering Department of Municipal
Corporation for its disposal.

Burning of wastes is prohibited. The Contractor shall not burn debris or vegetation or construction
waste on the site but remove it.

The Contractor shall make arrangement to dispose of metal scrap and other saleable waste to

authorized dealer and make available to the Regional Director or his representative on request,
records of such sales.
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4.

4.1.

4.2.

4.3.

4.4.

4.5,

4.6.

4.7.

5.1.

5.2

HAZARDOUS WASTE MANAGEMENT

If encountered or generated as a result of Contractor's activity, then waste classified as hazardous
under the "Hazardous Wastes (Management & Handling) Rules, 1989, amendments 2000, 2003"
shall be disposed off in a manner in compliance with the procedure given in the rules under the
aforesaid act.

Chemicals classified as hazardous chemicals under "Manufacture, Storage and Import of
Hazardous Chemical Rules, 1989 of Environment (Protection) Act, 1986 shall be disposed off in a
manner in, compliance with the procedure given in the rules under the aforesaid act.

The contractor shall identify the nature and quantity of hazardous waste generated as a result of
his activities and shall file a 'Request for Authorisation' with Telangana Pollution Control
Committee along with a map showing the location of storage area.

Outside the storage area, the contractor shall place a 'display board', which will display quantity
and nature of hazardous waste, on date. Hazardous Waste needs to be stored in a secure place.

It shall be the responsibility of the contractor to ensure that hazardous wastes are stored, based on
the composition, in a manner suitable for handling, storage and transport. The labeling and
packaging is required to be easily visible and be able to withstand physical conditions and climatic
factors.

The contractor shall approach only Authorized Recycler of Hazardous Waste for disposal of
Hazardous Waste, under intimation to the Engineer-in-Charge

Submittal of all environment related documents and records pertaining to monitoring and trend
analysis on key parameters such as but not limited to consumption/efficient use of resources such
as energy, water, material such as cement, fly ash, iron and steel, recycle/reuse of waste etc that
shall have demonstrated continual improvement in the implementation of Environmental
management System. Failure to do so the employer shall impose appropriate penalty as indicated
under penalty clause.

ENERGY MANAGEMENT.

The contractor shall use and maintain equipment so as to conserve energy and shall be able to
produce demonstrable evidence of the same upon of Regional Director or his representative
request.

Measures to conserve energy include but not limited to the following:
i) Use of energy efficient motors and pumps.
ii) Use of energy efficient lighting, which uses energy efficient luminaries.
iii) Adequate and uniform illumination level at construction sites suitable for the task.
iv) Proper size and length of cables and wires to match the rating of equipment.
v) Use of energy efficient air conditioners.

kkok
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TESTING OF MATERIALS

NounhkwhpE

The contractor shall procure all the materials in advance so that there is sufficient time for testing
and approving of the material and clearance of the same before use in the work.
The contractors rates for the items involving the use of materials shall be deemed to cover the cost
of samples, the cost of packaging, sealing, transportation, loading, unloading etc. shall be borne by
the contractor, Testing charges shall be borne by the Department only when the samples satisfy
the provisions specified & conform to the requirements of the relevant specifications. If the results
show that the samples do not satisfy the relevant specifications, the testing charges shall be borne
by the contractor.
In case of concrete and reinforced concrete work, the contractor shall be required to make
arrangement for carrying out comprehensive strength tests at his own cost. He shall render all
assistance for the preparation of cubes, safe custody of the same, proper curing and carriage up to
the laboratory where the test is to be performed : the cubes tests can be performed at any
laboratory approved by the Engineer - in - charge.
Testing of materials should be got done through the following Testing laboratories.

All Government Institutes having testing Laboratory facility.

Indian Institute of Technology, Tirupathi/Hyderabad/Madras.

National Institutes of Technology.

Central Government / State Government Research Centers.

Centrally or State Government funded Laboratories stands approved.

Laboratory as approved by the competent authority.

National Council for Cement and Building Materials,Ballabgarh, Haryana.

Sign of Contractor : ...

Date:
Place:

Regional Director
ESI Corporation Regional Office,
Hyderabad, Telangana

Page 58 of 90



Annexure-A
Guarantee To Be Executed By Contractors For Removal Of Defects After Completion In
Respect Of Aluminum Doors, Windows, Ventilators Work and Curtain Glazing work

The agreement made this day of ___ two thousand _ between son of
(hereinafter called the Guarantor of the one part) and the ESI Corporation (hereinafter called the ESIC of the
other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract)dated and made
between the GUARANTOR OF THE ONE part and the
Government on the other part. Where by the contractor inter alia, undertook to render the work in the said contract
recited structurally stable leak proof and sound material, workmanship, anodizing, coloring, sealing.
AND WHEREAS THER agreed to give a guarantee to the effect that the said work will remain structurally stable, leak
proof and guaranteed against the faulty material and workmanship defective anodizing coloring and finishing for
two years to be reckoned from the date after the maintenance period prescribed in the contract.
NOW THE GUARANTOR hereby guarantees that the work executed by him will remain structurally stable leak proof
and guaranteed against faulty material and workmanship defective anodizing and coloring for the minimum life of
two years to be reckoned from the date after the maintenance period prescribed in the contract.
The decision of the Engineer-in-charge with regard to case of defect shall be final.
During the period of guarantee the guarantor shall make good all defects and in case of any defect to the satisfaction
of Engineer at his cost and shall commence the work for such rectification within seven days from the date of issue of
the notice from the Engineer calling upon him to rectify the defects failing which the work shall be got done by
department or by some other contractor at guarantors cost and risk. The decision of the Engineer-in charge as to the
cost, payable by the Guarantor shall be final and binding.

That if Guarantor fails to make good all the defects, commits breach there under then the guarantor will indemnify
the Principal and his successors against all loss, damage, cost, expense or otherwise which may be incurred by him by
reason of any default on the part of the GUARANTOR in performance and observance of this supplementary
agreement.

As to the amount of loss and / or damage and / or cost incurred by the Government the decision of the Engineer-in-
charge will be final and binding on the parties.

IN WITNESS WHEREOF these present have been executed by the Obligator and
by. for and on behalf of the ESI Corporation on the day, month and year first above written.

SIGNED SEALED AND delivered by OBLIGATOR in the presence of:-

1.

2.

SIGNED FOR AND ON BEHALF OF THE ESI Corporation by............ in presence of:-
1.

2.
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Annexure-B

GUARANTEE FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The agreement made this day of two thousand and

between son  of of
(hereinafter called the Guarantor of the one part) and RD,ESIC, TS (hereinafter
called the RD of the other part).

WHEREAS this agreement is supplementary to a contract (here in after called the contract),
dated and made between the GUARANTOR of the ONE part and the GOVERNMENT of the
other part, whereby the contractor, interalia, undertook to render the buildings and structures in
the said contract recited completely water and leak- proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof FOR FIVE years to be reckoned from the date after the
maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak- proof and the minimum life of such water proofing
treatment shall be FIVE years to be reckoned from the date after the maintenance period
prescribed in the contract:

Provided that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose:

(i) Misuse of roof shall mean any operation which will damage proofing treatment like chopping of
firewood and the things of same nature which might cause damage to the roof

(ii) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts.

(iii)  The decision of the Regional Director or his representative with regard to cause of leakage shall be
final.

During this period of guarantee the Guarantor shall make good all the defects and in case of
any defect being found render the building water proof to the satisfaction of the Regional Director
or his representative at his cost and shall commence the work for such rectification within seven
days from the date of issue of the notice from the Regional Director or his representative calling
upon him to rectify the defects failing which the work shall be got done by the department by some
other contractor at the GUARANTOR’S cost and risk. The decision of the Regional Director or his
representatives to the cost payable by the Guarantor shall be final and binding.
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That if the Guarantor fails to execute the waterproofing or commits breach there under, then
the Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense
or otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR
in performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and/or cost incurred by the Government, the decision of the Regional Director or his
representative will be final and binding on the parties.

IN WITNESS WHERE-OF these presents have been executed by the obligor

and by and for and on behalf of the RD ESIC on the month and year first above
written.

SIGNED, sealed and delivered by (OBLIGOR) in the presence of.
1.

2.

Signed for and on behalf of the RD ESIC by in presence of:
1.

2.
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LIST SHOWING PREFERRED BRANDS/MANUFACTURERS/MAKES (CIVIL)

NOTE: - 1) A List of Preferred Brand Names of Various Materials / Products are shown below for usage in
execution of Work. However, Approved equivalent material of any other Specialized Companies / Firms
may also be used, in case it is established that the Brands Specified below are not available in the market
and subject to Approval of the alternate Brand by the Engineer In charge.

2) It must be ensured, in general, that all materials to be used in the works shall bear BIS Certification
mark. In cases where for a particular material/product, BIS Certification Mark is not available, then the
material proposed to be procured can be used subject to the condition that it should conform to CPWD
Specifications and relevant BIS codes. In such cases written approval of the Engineer-in -Charge shall be
obtained before use of such material in their works.

3) The list given below does not absolve the Executing Agency from their responsibility for using these
products. It is only after, they are satisfied about the quality and performance, the products shall be used.
To achieve this, proper check on the quality of the product, actually to be used, should be exercised.

S.NO MATERIALS PREFERRED MAKE

1 Ordinary Portland Cement ACC, Ultratech, Vikram, Shree Cement, Ambuja,
Jaypee Cement, Century Cement, JK Cement,
Penna Cement, Bharathi Cement, Maha,
Nagarjuna and Brands Approved by ADG(SR) L.

2 Portland Pozzolana Cement

3 White Cement Birla, ].K. White, Travancore.

4 Reinforcement steel - (Primary Producers) | RINL, SAIL, TATA STEEL Ltd., JSW STEEL Ltd,,
JINDAL STEEL & POWER Ltd., Shyam produced
by M/s.Shyam Steel Industries Ltd.

5 Ready Mix Concrete (RMC) Ultra Tech, ACC, RMC Ready Mix (India),
Nuvoco Vistas Corporation Ltd., (formally
known as Lafarge India Ltd.), RMC by M/s
Aparna Enterprises limited,Hyderabad, RDC
Concrete (India) Pvt. Ltd

6 Pulverized Stone Sand/ Crushed Stone Rank Enterprises, Robo Sand.

Sand (Manufactured Sand)

Polymer based Curing Compounds FOSROC, SIKA, BASF

Structural Steel Sections TATA, SAIL,RINL, JINDAL Steel & Power Ltd,, ]
SW

9 Hollow Steel Tube Sections TATA, Jindal, Apollo

10 Fly ash Cement Bricks KSP Industries, Prakash International Ltd,
NUBRIC.

11 Autoclaved Aerated Concrete Blocks (AAC) | M/s. Hyderabad Industries Ltd., M/s. Ultra Tech
India Limited, M/s. Siporex India Ltd., NCL,
NUBRIC.

12 Binding Wire TATA, JSW

13 Factory Made Cement Concrete Cover A.S.R. Cover Blocks, Stand alone Universal

Blocks

Concrete Cover Blocks.
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14 RCC Door Frames Ventura, Bothra.

15 Flush Door Shutters Raavela Doors, Indian Timber Products, Kitply,

16 Fire Check / Rated Doors Navair, Godrej, Shaktimet, Kenwood, MPP
Schodders.

17 Smoke Seal Strip Promat, Astro flame

18 Plain / Prelaminated Particle Board ECO Board, TESA Action Co., Kitlam, Archid ply,
Century

19 Ply wood / Laminate Kitply, Centuryply, Greenply, Merino, Sonear
(Donear), Formica, Archidply, Royal touch .

20 Natural wood Veneers Kitply, Centuryply, Sonear (Donear), Greenply
Archidply, Durain, National Action Tesa,
Anchor.

21 Adhesive / Glue Pidilite, Dunlope, Sika, Fosroc, Vamorganic.

22 Steel Windows/ Pressed Steel Frames Madhu Industries, (Bengaluru), San Harvic, NCL

23 Cement Bonded Particle Board BISON Boards of NCL.

24 PVC Door Frames & Shutters Rajshri Plastiwood, Sintex.

25 FRP Door Frames & Shutters Meena Fibre Glass, Duroplast, Cactus, Polyline.

26 UPVC Windows Fenesta, Kommerling,, Rehau, Wintech, LG,
Encraft - Madhu Industries, Polywood.

27 Ceramic Floor /Dado Tiles Somany, Johnson, Kajaria, Orient, Bell, RAK,
Asian, NITCO, AGL tiles.

28 Vitrified Tiles Somany, Johnson, Kajaria, Orient Bell Ltd, RAK,
Vitero brand Aparna tiles

29 Precast Terrazo Tiles NITCO, Hindustan, Modern.

30 Precast Chequered Tiles NITCO, Hindustan, INDO, Bharat, Poddar.

31 Non Metallic Floor Surface Hardners Ironite, Hardonite, FOSROC, SIKA, BASF, CICO,
Pidilite.

32 Precast Cement Concrete Tiles NITCO, Hindustan, INDO, Ultra, NTC, Poddar.

33 Factory made Cement Concrete Earth Pavers Hyd. Pvt. Ltd., NITCO (Rockard),

Interlocking Paver Blocks Bharat (Nilsan), Classic Tiles.

34 Grass Paver Unistone, Ultra.

35 Glass Mosaic Tiles Palladio, Coral, Mridul, Bisazza.

36 PVC Flooring LG Hausys, Ger Flor, Armstrong .

37 High Density Fibre (HDF) Pre-laminated Pergo, Armstrong.

Flooring boards
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38 Unglazed Heavy Duty Vitrified Tiles Somany ( Dura Gres ), Kajaria (Pavigres).
39 Unglazed Heavy Duty Paver/Parking Tiles Somany ( Dura Stone ), Johnson (Endura),
40 Clay Tiles on Roof Kenjai, Johnson, Common Wealth Trust (Ind)
Ltd.
41 Tile Adhesives Laticrete, ,Ardex Endura, Weber, Roff. SIKA,
Ferrous.
42 Grout Compound/ Epoxy Grouts Laticrete, Ardex Endura, Weber, Fosroc,
Pidilite, SIKA, Ferrous, BASF, CICO.
43 Epoxy Motor Fosroc, SIKA, BASF
44 Water Proofing Compound Fosroc, CICO, SIKA, Pidilite, , BASF, Acco-proof,
Ardex Endura.
45 Damp Proof Material Duraseal, Acco-proof, Impermo
46 Actactic Polypropylene (APP) Modified S T P, Bitumat Co. Ltd., Pidilite, Hydrotech Ltd.
Water Proof Membrane
47 Admixtures / Platisizers Fosroc, CICO, SIKA, BASF, MC
48 Ethylene Propylene Diene Monomer Hanu /Anand
(EPDM) Gasket
49 Aluminium Extruded sections Jindal, Hindalco, Indian Aluminium Co.
50 Polyester Powder Coating Nerolac, Berger, Akzonobel, Jotun
51 Poly Sulphide Sealant Pidilite, Tuffseal, Choksey chemicals.
52 Cement Based Wall putty Birla Wall Care, J.K. Wall putty, Berger Paints,
Asian Paints.
53 Paints/ Primer / Acrylic Emulsion ICI Dulux, Asian Paints, Berger, Nerolac.
(Premium Quality)
54 Melamine Polish Asian Paints, Melamyne Gold Wudfin of Pidilite
Industries, Timbertone of ICI Dulux.
55 Water Proofing Cement Paint Snowcem India, ICI Dulux, Berger, Asian.
56 PU Enamel Metallic Paints on MS Structure | SKK, Akzonobel, Asian, Berger, MRF.
& Epoxy paints (Premium Quality)
57 Calcium Silicate False Ceiling Tiles Aerolite Co, Hilux, Armstrong
58 Gypsum Board False Ceiling Tiles Saint Gobain, Lafarge, Amstrong Co.
59 Mineral Fibre Board False Ceiling Tiles Armstrong, Decosonic.
60 Rockwool / Glasswool insulation. Twigafiber, Llyod Insulation, Supreme.
61 False Flooring System . Kebao, Pinnacle, Access Floor System
62 Anodised / Powder Coated Aluminium Everite, Jyoti, Shakti, Sigma (BIS mark),
Fittings / Fixtures- Hardima.
63 Stainless Steel Pipes (Railing) Jindal Stainless Steel Ltd., Connect Architectural

Products Pvt. Ltd.
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64 Stainless Steel Wire Mesh Champion Make, GKD.
65 Float / Plain / Tinted / Tempered / Modi, Saint Gobain, Asahi, Atul, Glaverbel,
Toughened Glass. Pilkington .

66 Mirror Glass. Modi Guard, Atul, Asahi, Goldenfish.

67 Hydraulic Door Closers / Floor Springs Godrej, Hardwyn, Everite, Dorma, Dorset,
Magnum, Kich.

68 Steel Nuts, Bolts and Screws- Atul, Hilti, Kundan, Priya.

69 Ball Bearing Hinges and Spring Hinges Dorma, Hafele, Geze, Dorset, Magnum.

70 Stainless Steel Screws Kundan, Arrow, Nettlefold, GKW.

71 Clamping System Using Dash / Anchor Hilti, Fischer,Bosch, Canon.

Fastners.

72 Locks in Furniture Cabinets. Hettich, Blum, Hafel, Godrej, Link, Harrison.

73 Four Point / Multi Point Locking Handle. Hefele, Alu-Alfa, Geze, Dorma, Godre;j .

74 Stainless Steel Friction stay hinges Hafele, Earl Bihari

75 Door closer lock / Panic exit device Ingersoll Rand, Dorma, Monarch.

76 Door Coordinator UL Listed, Monarch.

77 Precoated Galvolume Iron Profile Sheets. Pennar, TATA Blue scope, NCL.

78 Multi Walled PolyCarbonate Roofing Sheets | Lexan, GE

79 Bitumen Indian Oil, Hindustan Petroleum Corporation.

80 Aluminium Composite Panels (ACP) Alstrong, Alucobond, Aluplex, Alubond.

81 Structural Glazing Modji, Saint Gobain, Asahi, Glaverbel.

82 Structural and Weather Sealants (Silicon) Dow Corning, Wacker., GE, BASF

83 Adhesive Tape Norton

84 Spider Patch Fittings for Structural Glazing | Dorma, Sevax, Kich, Ozone, Hafele.

85 G.L Pipes - TATA, Jindal, Zenith, Hissar .

86 G.L Fittings HB, R Brand, Unik, ICS.

87 Gun Metal Valves / Non Return Valves Zoloto, Leader, Sant.

88 C.I. Sluice Valves (Double Flanged) Zoloto, Leader, SANT, Kirloskar, IVC, Burn.

89 PTMT fittings/ fixtures Prayag, Shakti, pearl.

90 C.P. Brass fittings/ fixtures Jaquar, Marc, Plumber, ESS ESS, TOTO, Parko,
Nova, Grohe.

91 C.P.V.C pipes & specials Supreme, Prince, Sudhakar, Ashirvad, Astral,,
Finolex, Flowguard.

92 uPVC Pipes & Fittings. Supreme, Prince , Sudhakar, Ashirvad, Astral,,
Finolex.

93 Poly Propylene Random Co polymer (PPR) | SFMC, Victus, Supreme, Prince.

Pipes & Specials
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94 Centrifugally Cast (spun) Pipes & Fittings NECO, HEPCO, SKF, Bengal Iron Corporation
(Sanitary Pipes)/ Centrifugally Cast iron (BIC) / NECO, kepsilan
hub less pipes
95 Centrifugally Cast (spun) Pipes (LA) & Electro steel, Kesoram, LANCO Industries, RIF,
Fittings ( Water Supply Pipes) / NECO./ NECO, kepsilan
96 Vitreous China Sanitary ware Parryware, Neycer, Hindware, Cera, Jaquar,
TOTO, Duravit.
97 Stainless Steel Sinks Nirali, Kaff, Hindware, Johnson, Signature,
Neelkanth, Cobra, Diamond.
98 Fire Clay Sinks Sunfire, Parryware, Hindware.
99 Sensor Based Auto Flush Systems A O S Systems, TOTO, Parryware, Hindware,
Grohe, Kochler.
100 PVC Water Storage Tanks Sintex, Uniplast, Durocon, Polycon, Supreme.
101 Float Valve (Ball Valve) Prayag, Leader, Zoloto, IBP, Arco.
102 Water Meter Zoloto, Leader, Dashmesh.
103 RCC Non Pressure (NP-2) Pipes - Indo., Hindustan, Balaji Pipe Industries, Indian
Hume Pipes Ltd.
104 Factory Made SFRC (RCC) Manhole Covers Indo, Balaji Pipe Industries, Supreme.
105 CI Manhole Covers SKF, HIF, Neco, Bengal Iron Corporation (BIC).
106 Coupler for reinforcement bars LOKPAL Industries - Noida, Shree ISPAT
Traders - Jaipur, Trimurthi Engg. & Fab Works
- Nagpur, National cutting Tools Sai Couplings
- Pune, SPROCS Rebar Couplings Kanva
Trading - Chennai.
107 All other items not covered above As per approval of the Engineer-in-charge.

Regional Director
ESI Corporation
Regional Office, Hyderabad, Telangana
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Annexure- G

UNDERTAKING

I, the undersigned certify that I have gone through the terms and conditions mentioned in
the tender document and undertake to comply with them.

The rates quoted by me are valid and binding upon me for the entire period of contract.
The earnest money of Rs. to be deposited by me has been enclosed

herewith vide demand Draft/ Banker Cheque no. dated: drawn on
Bank Branch

[ hereby undertake to provide the service as per directions given in the tender document
order within stipulated period.

[/We give the rights to the Regional Director to forfeit the earnest money deposited by
me/us if any delay occur on my/agent’s part of failed to provide the service within the
scheduled time or service of desired quality.

There is to declare and certify that the neither myself nor my firm has ever been

blacklisted by any Govt./Semi Govt./Public/Private Institution.

[/We hereby certify that the firm poses all the required license/ certification to perform
the work.

Sign of Contractor:
Full Name:

Designation:

Date :
Place:
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ANNEXURE - H

INTEGRITY PACT
(On Bidder’s Letter Head )

To,
The Regional Director
ESI Corporation
Regional Office,
Hyderabad-500063.

Subject: “Construction of Compound Wall (Balance Work) and other works in ESI Dispensary
Premises Ramagundam, Telangana during 2025-26"

pear ?l/r ’We acknowledge that ESIC is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender / bid document.

[ / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that [/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which 1 / We will stand disqualified from the tendering process. I / We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND
ABSOLUTE ACCEPTANCE of this condition of the NIT.

I / We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender / bid is finally
accepted by ESIC. I / We acknowledge and accept the duration of the Integrity Agreement, which
shall be in the line with Article - 1 of the enclosed Integrity Agreement.

[ / We acknowledge that in the event of my / our failure to sign and accept the Integrity
Agreement, while submitting the tender / bid, ESIC shall have unqualified, absolute and
unfettered right to disqualify the tenderer / bidder and reject the tender / bid in accordance with

terms and conditions of the tender / bid.

Yours faithfully
(Duly authorized signatory of the Bidder)
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ANNEXURE -1

INTEGRITY AGREEMENT
This Integrity Agreement is made at .......ccoveenen. on this .............. day of ...eeeeee 202__
BETWEEN
The Regional Director, ESI Corporation, Hyderabad, ‘Principal/Owner’, which

expression shall unless repugnant to the meaning or context hereof include its successors
and permitted assigns)

..................................................................................................... (Name and Address of the
Bidder)
through ... (hereafter referred as the
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assigns)
(Details of the duly authorized signatory)
PREAMBLE

WHEREAS the Principal / Owner has floated the Tender (NIT No:52.W/17/21/1/SR-
RDM/2025-PMD) (hereinafter referred to as “Tender/Bid”) and intends to award, under
laid down organizational procedure, contract for:-

Name of Work:“Construction of Compound Wall (Balance Work) and other works in ESI
Dispensary Premises Ramagundam, Telangana during 2025-26"
Hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,

rules, regulations, economic use of resources and of fairness/transparency in its relation with
its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1. The Principal/Owner commits itself to take all measures necessary to

prevent corruption and to observe the following principles:

a) No employee of the Principal/Owner, personally or through any of his/her
family members, will in connection with the Tender, or the execution of the
Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

Page 69 of 90



2)

1)

2)

b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.

c) The Principal / Owner shall endeavor to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption
Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)
It is required that each Bidder/Contractor (including their respective officers,

employees and agents) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process and
throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal/Owner’s employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution
of the Contract.

(c) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.

(d) The Bidder(s)/Contractor(s) will not commit any offence under the
relevant [PC/PC Act. Further the Bidder(s)/Contract(s) will not use
improperly, (for the purpose of competition or personal gain), or pass on to
others, any information or documents provided by the Principal/Owner as
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3)

4)

5)

part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted
electronically.

(e) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian agent on
behalf of the foreign principal or the foreign principal directly could bid in a
tender but not both. Further, in cases where an agent participate in a tender
on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a
subsequent/parallel tender for the same item.

(f) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each
tender as per proforma enclosed) any and all payments he has made, is
committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined

above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of facts
or submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process
to the detriment of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach:
Without prejudice to any rights that may be available to the Principal/Owner under law or

the Contract or its established policies and laid down procedures, the Principal/Owner shall

have the following rights in case of breach of this Integrity Pact by the

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and

uphold the Principal/Owner’s absolute right:

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract
has committed a transgression through a violation of Article 2 above or in any other
form, such  as to put his reliability or credibility in question, the Principal/Owner
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2)

3)

1)

2)

3)

1)

2)

after giving 14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the
Contract, if already executed or exclude the Bidder/Contractor from future contract
award processes. The imposition and duration of the exclusion will be determined by
the severity of transgression and determined by the Principal/Owner. Such exclusion
may be forever or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the right
to terminate/determine the Contract according to Article 3(1), the Principal/Owner
apart from exercising any legal rights that may have accrued to the Principal/Owner,
may in its considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder
or Contractor, or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of Indian Penal code
(IPC)/Prevention of Corruption Act, or if the Principal/Owner has substantive
suspicion in this regard, the Principal/Owner will inform the same to law enforcing
agencies for further investigation.

Article 4: Previous Transgression
The Bidder declares that no previous transgressions occurred in the last 5 years with

any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from
the Tender process or action can be taken for banning of business dealings/ holiday
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors:

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be

responsible for any violation(s) of the principles laid down in this agreement/Pact
by any of its Subcontractors/ sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all

Bidders and Contractors.
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3)

1)

2)

3)

4)

5)

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact:
This Pact begins when both the parties have legally signed it. It expires for the

Contractor/Vendor 12 months after the completion of work under the contract or till
the continuation of defect liability period, whichever is more and for all other bidders,
till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue
to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, CPWD.

Article 7- Other Provisions:
This Pact is subject to Indian Law, place of performance and jurisdiction is the Head

quarters of the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been

made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners
and consortium members. In case of a Company, the Pact must be signed by a
representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS:
All rights and remedies of the parties hereto shall be in addition to all the other legal

rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the

place and date first above mentioned in the presence of following witnesses:
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(For and on behalf of Bidder/Contractor)

WITNESSES:
1. ———

(Signature, name and address)

2. s ————
(Signature, name and address)

Place:
Dated:
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To

Annexure-]

LETTER OF TRANSMITTAL
(On Bidder’s Letter Head)

The & Regional Director,
ESI Corporation,
Regional Office,
Hyderabad, Telangana.

Subject: “Construction of Compound Wall (Balance Work) and other works in ESI

Dispensary Premises Ramagundam, Telangana during 2025-26"

Sir,

sk kok skokskk ko

Having examined the details given in Press / Web Notice and NIT / Bid Document for the
above work, I / we hereby submit the relevant information.

[ / We hereby certify that all the statements made and information supplied in the
enclosed forms “A” to “E” and accompanying statement are true and correct.

[ / We have furnished all information’s and details necessary for eligibility and have no
further pertinent information to supply.

[ / we submit the requisite certified solvency certificate and authorize the Regional
Director, ESIC, Hyderabad to approach the Bank issuing the solvency certificate to
confirm the correctness thereof. [/We also authorized Regional Director, ESIC,
Hyderabad to approach individuals, employers, firms and corporation to verify our
competence and general reputation, if required.

[ / we submit the following certificates in support of our overall suitability, technical
competence for having successfully completed the following similar works for
establishing our eligibility:

S.No Name of the Work Certificate From

1

2

3

Certificate:

It is certified that the information given in the enclosed eligibility bid are correct. It is also
certified that I / We shall be liable to be debarred and disqualified for participating in the
subject bid as well as in future in case any information furnished by me / us found to be

incorrect by ESIC.
Enclosures:.......cccocuenee Signature(s) of bidder(s)
Date of submission: Seal of Bidder
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Annexure-K
TENDER

I / We have read and examined the Notice Inviting Tender and other contents such as
technical and financial bid formats etc. of the bid document carefully and hereby tender for
execution of the work for ESI Corporation in terms of various terms and conditions as

stipulated in the bid document.

We agree to keep the tender open for sixty (90) days from the due date of opening of

Technical bid and not to make any modifications in its term & conditions.

If 1 / We, fail to furnish the prescribed Performance Guarantee within prescribed period, I
/ We agree that the ESI Corporation shall without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely. Further, I / We agree commence work
as specified and if I / We fail to commence work as specified, I / We agree that ESI
Corporation shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said earnest money and the performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender

documents upon the terms and conditions contained therein.

Further, I / We agree that in case of forfeiture of earnest money or Performance Guarantee as

aforesaid, I / We shall be debarred for participation in the re-tendering process of the work.

I / We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then I / We shall be debarred for tendering in ESIC in future for
ever. Also, if such a violation comes to the notice of ESIC before date of start of work, the
Regional Director, ESIC, Hyderabad, Telangana shall be free to cancel the Agreement and to

forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I / We hereby declare that I / We shall treat the tender documents and other records
connected with the work as secret / confidential documents and shall not communicate

information derived there from to any person other than a person to whom I / we am / are
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authorized to communicate the same or use the information in any manner prejudicial to the

interest of ESIC / safety of State.

Dated: ... Signature of Bidder ( with Seal )
Signature of Witness: Postal Address

Name & Address:

Occupation:

Contact Details :
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Annexure-L
(BY REGISTERED/SPEED POST)

Sample letter of acceptance of tender

|\ (o JAT— Dated:

From

The Regional Director,
Regional Office,

ESI Corporation,
Hyderabad,
Telangana-500063.

To

(Name and address of the contractor)

SUDJECE oot ssssssssss e nre s
(Name of the work as appearing in the tender for the work)

Dear Sir (s),

1. Your tender for the work mentioned above has been accepted on behalf of the

2. You are requested to submit the performance security/guarantee of
RS (Rupees.....cccceveverenenen only) within ...... days™* of issue of this
letter. The performance guarantee shall be in the prescribed form as provided in
Page No. 16, Point No. 21 of Tender document, and shall be valid up to ..............

3. Onreceipt of the prescribed performance guarantee, necessary letter to
commence the work shall be issued, and the site of work handed over to you
thereafter.

4. Please note that the time allowed for carrying out the work as entered in the
tender (..o days/weeks/months) shall be reckoned from the ............ day*
after the date of issue of this letter.

Yours faithfully,
Regional Director

Regional Office, ESI Corporation
Hyderabad, Hyderabad-500063
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Annexure - M

FORM OF PERFORMANCE SECURITY /BANK GUARANTEE BOND
In consideration of theRegional Director, Employees' State Insurance Corporation,
Telangana having agreed under the terms and conditions of the Agreement no. ..............
dated ......cooeee.. made between Employees’ State Insurance Corporation and Second Party
(here in called the said Construction Agency ... for the work .....cocvvnienciinnnns
hereinafter called the said agreement) to production of irrevocable bank guarantee for
RS, et (RS s only) as a Security/Guarantee
from the Construction Agency for compliance of his obligations in accordance with the
terms and conditions in the said agreement.
1. We et (hereinafter referred as to “The Bank” hereby) (indicate the
name of the bank) Undertake to pay to the Employees' State Insurance Corporation an
amount not exceeding RS. ......ccmunne. 3 only IN WORDS) on
demand by the Regional Director, Employees’ State Insurance Corporation, Telangana.
2. We s do hereby undertake to pay the amounts due and payable
under this Guarantee without any demure, merely on a demand from the Regional
Director, Employees’ State Insurance Corporation stating that the amount claimed is
required to meet the recoveries due or likely to be due from the Second Party. Any such
demand made on the Bank shall be conclusive as regards the amount due and the
payable by the bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding RS. ... (Rs.
.................................................... only IN WORDS)
3.We, the said bank further undertake to pay to the Employees' State Insurance
Corporation any money that is demanded notwithstanding any dispute or disputes
raised by the Second Party in any suit or proceeding pending before any court or
Tribunal relating thereto, a liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of a

liability for payment there under and the Second Party shall have no claim against us

making such payment.
4. WE et seesse s further agree that the guarantee herein contained shall
remain in full force and effect during the period that would taken for the performance of
the said agreement and that it shall continue to enforceable till all the dues of the
Employees' State Insurance Corporation under or by virtue of the said agreement have
been fully paid and its claims satisfied or discharged or the Regional Director on behalf
of the Employees' State Insurance Corporation certified that the terms and conditions
of the said agreement have been fully and properly carried out by the said Second Party
and accordingly discharges this guarantee.

5 We e (indicate the name of Bank) further agree with the Regional
Director, Employees' State Insurance Corporation, Telangana shall have the fullest
liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Regional Office, Regional
Director, Employees' State Insurance Corporation, Telangana against the said Second
Party and to bear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such
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variation, or extension being granted to the said contractor or for any forbearance, act

of omission on the part of the Employees' State Insurance Corporation or any

indulgence by the Employees' State Insurance Corporation to the said contracts or by

any such matter or thing whatsoever which under the law relating to sureties would,

but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the

Bank of the contractor,

7. WE ettt seesseeneeens lastly undertake not to revoke this guarantee except
with the previous consent of the Regional Director, Employees' State

Insurance Corporation, Telangana in writing.

8. This guarantee shall be valid up to .....ccoeereerrenne. . Unless extended on demand by the

Regional Director, Employees' State Insurance Corporation, Telangana. Notwithstanding

anytime mentioned above, our liability against this guarantee is restricted to Rs.

.................... (RS. woreesrereesseerresseesseesneenen: 01ly) @and unless a claim in writing is lodged with us

within six months of the date of expiry of the extended date of expiry of this guarantee

all our liabilities under this guarantee shall stand discharged.

Dated the .....ccocvenrrriennnnn. Day of ....ovveerrerrenens
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Annexure-N

(BY REGISTERED/SPEED POST)

Sample letter for commencement of work

|\\[o Dated:

From

The Regional Director,
Regional Office,

ESI Corporation,
Hyderabad,
Telangana-500063.

To
(Name and address of the contractor)
SUDJECE oottt ses s s sssssns e s s

(Name of the work as appearing in the tender for the work)

Ref: 1. Performance security/guarantee submitted by you vide your letter no..........
dated.............. for the above work.

2. This office letter of acceptance of your tender no................. date ...cceeeernnee
Dear Sir (s),
1. You are requested to contact the Engineer ........ccc...... (complete address) for taking

possession of site and starting the work at once.

2. In continuation to the letters referred to above, you are requested to attend this office
to complete the formal agreement within ........... days from the date of this letter.

Yours faithfully,
Regional Director

Regional Office, ESI Corporation
Hyderabad, Telangana-500063
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Annexure - 0

CONTRACT AGREEMENT
This CONTRACT (hereinafter called the “Contract”) is made on the ..........ccccoveeuenne. day of
the month of ........... 202__ between the Regional Director, Regional Office,

Employees' State Insurance Corporation, Hill fort Road, Adarsh Nagar,Hyderabad-
500063 on the one hand (hereinafter called the Employer) and on the other hand
........................................................................ (hereinafter called the Contractor).

WHEREAS

The Employer has accepted the offer of the Contractor for “ Construction of Compound
Wall (Balance Work) and other works in ESI Dispensary Premises Ramagundam,
Telangana during 2025-26"

AND WHEREAS The Contractor, having represented to the Employer that they
have the required professional skills, personnel and technical resources, have agreed
to provide the services and execute the works on the terms and conditions set forth in
this Contract Agreement.

Now therefore the parties here to/ hereby agree as follows :

The following documents including this Tender document (Page No...... to ....... ) attached
hereto shall be deemed to form an integral part of this contract:

Sl. No Subject

1. Guarantee To Be Executed By Contractors For Removal Of Defects
After Completion in respect Of Aluminium Doors, Windows,
Ventilators Work and Curtain Glazing work (Annexure-A)

2. Guarantee for removal of defects after completion in respect of
water proofing works (Annexure-B)

3. Form-H (Annexure-E)

-

Memorandum of Understanding (Form-I) (Annexure-F)

Undertaking (Annexure-G)

Integrity Pact (Annexure-H)

Integrity Agreement (Annexure-I)

Tender (Annexure-K)

O R N & N

Technical Bid Forms (Annexure-P)

10 Online submitted Financial Bid Forms & Price Bid
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2.0 The mutual rights and obligations of the Employer and the Contractor shall be as

set forth in the contract in particular:

a) The Contractor shall carry out the services in accordance with the provisions of the
contract and,

b) The Employer shall make payments to the contractor in accordance with the
provisions of the contract.

In witness whereof, the parties hereto have caused this contract to be signed in their
respective names as of the day and year first above written.

Signature and seal of the Contractor Regional Director
Dated .....cccvvuenne at Employees' State Insurance Corporation
Regional Office, Telangana
Witness: 1.
2 e e
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Annexure-P

Technical Bid Forms

S.No Form Particular

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING

1 A THE LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF
SUBMISSION OF TENDERS

2 B FINANCIAL INFORMATION

3 C FORM OF BANKER'’S CERTIFICATE FROM A SCHEDULED BANK

4 D STRUCTURE & ORGANISATION

5 E Tender Acceptance letter
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FORM ‘A’

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST
SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION OF TENDERS

L Name and | Whether
Name Litigation contact work
Cost of Date of Stipula / )
of the Actual ) ) details of was
Name of | work | commenc ted Arbitratio
work ) . date of concerne | done on
S.No Organiz in ementas | date of n cases :
and : comple : d officer | backto
. ation corers per comple : pending
locatio ) tion . of the back
of Rs. contract tion with L .
n details* organizati basis
on Yes/No
1 2 3 4 5 6 7 8 9 10

* Including gross amount claimed and amount awarded by the Arbitrator.

Signature of Bidder(s)
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FORM ‘B’
FINANCIAL INFORMATION

Name of the Firm / Contractor: .......ccccovcveviininiveiesseenen e s e

Financial Year
2022-23 2023-24 2024-25

S.No Particulars

Gross annual
turnover on
Civil works (in
lakh Rupees)

Signature of Chartered Accountant
with Seal.
Signature(s) of Bidder(s)
Seal of the Bidder
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FORM ‘C’
FORM OF BANKER'’S CERTIFICATE FROM A SCHEDULED BANK

This is to certified that to the best of our knowledge & information that
M/S i having marginally noted address, a customer
of our bank is respectable & can be treated as good for any engagement upto a limit
Of RS. oo

(RUPEES .ot e e ).

This certificate is issued without any guarantee or responsibility on the bank or any
of the officers.

Signature
(For Bank)

Note:
(i) Bankers’ Certificate should be on letter head of the bank and addressed to
Regional Director, ESI Corporation, Hyderabad, Telangana.

(ii)  Incase of partnership firm, Certificate should include names of all partners as
recorded with the bank.
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FORM ‘D’
STRUCTURE & ORGANISATION
Name & address of the bidder

Telephone no./Telex no./Fax no.
Contact Details of the authorized personnel

Legal status of the bidder (attached copies of original document defining the
legal status)
(a) An Individual

(b)  Aproprietary firm
(c) A firm in partnership
(d) A limited company of Corporation

Particulars of registration with various Government Bodies / Departments /
Organization (attached attested photocopy)

Organization Name & Place of Registration Registration No.
1.
2.
3
Names and titles of Directors & Officers with designation associated with this
work.

Designation of individuals authorized to act for the organization for this work.

Has the bidder or any constituent partner in case of partnership firm, ever been
convicted by a court of law? if so, give details.

Any other information considered necessary with regard to this bid and for
establishing the eligibility of the bidder.

Signature of the Bidder
Seal of the Bidder
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FORM-E
TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

Date:
To,

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:
Name of Tender / Work: -

Dear Sir,

1.1/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

2.1/ We hereby certify that I / we have read the entire terms and conditions of the tender
documents from Page No. to____ (including all documents like annexure(s), schedule(s),
etc .,), which form part of the contract agreement and I / we shall abide hereby by the terms /
conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too have also
been taken into consideration, while submitting this acceptance letter.

4.1/ We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / corrigendum(s) in its totality / entirety.

5.1/ We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking,.

6.1/ We certify that all information furnished by the our Firm is true & correct and in the event
that the information is found to be incorrect/untrue or found violated, then your department/
organisation shall without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the forfeiture
of the full said earnest money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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Financial Bid Forms

Annexure-Q

S.No Form Particulars Amount in Rs.
1 FB-1 Schedule of Quantities for Civil 36,95,136-00
Total 36,95,136-00
Note:

1.The bidders should submit the price bid online only.

2.The bidders should upload the signed schedule of quantities along with other

documents.

3.The bidder should quote the percentage above or below or at par in the price bid.
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